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THE INVITATION
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INVITATION TO BID - 00010

CITY OF VENETA

INVITATION TO BID

Contractors are invited to bid on the construction of the 2" and 3™ Street Improvement
Project, located between Broadway Avenue and Hunter Road in the City of Veneta,
Oregon. The Project primarily consists of roadway and utility improvements at 2"
Street and 3™ Street including asphalt surfacing, subgrade reconstruction, concrete
sidewalks, new ADA ramps and driveways, stormwater system improvements, water
line improvements, and street lighting appurtenances. Sealed bids will be received by
Kyle Schauer, Public Works Director, at 88184 8th Street, P.O. Box 458, Veneta,
Oregon 97487 at or before 2:00 p.m., Tuesday, July 19, 2016 and shall be publicly
opened at that location immediately upon closing.

This contract is for a public work subject to ORS 279C.800 to 279C.870 relating to the
payment of prevailing wages.

No prequalification will be required for this Project.

The terms, conditions and specifications for this Project (Project Documents) may be
examined at the City of Veneta (City) office located at 88184 8™ Street, Veneta,

OR 97487, between the hours of 9:00 p.m. to 5:00 p.m., Monday through Friday until
July 18, 2016. The Project Documents will be available at this location and are
downloadable from the City website at http://www.venetaoregon.gov/ from the date of
this Notice until July 19, 2016. Copies may be obtained from Branch Engineering,
located at 310 5™ Street, Springfield for a non-refundable fee of $35.00.

Kyle Schauer, Public Works Director
City of Veneta

88184 8™ Street, P.O. Box 458,
Veneta, OR 97487
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INSTRUCTIONS TO BIDDERS — 00100

INSTRUCTIONS TO BIDDERS

Bids will be received by the City of Veneta (hereinafter called City) at the City office
located at 88184 8th Street, P.O. Box 458, Veneta, OR 97487, until 2:00 p.m., Pacific
Standard Time, Tuesday, July 19, 2016, and shall be publicly opened at that location
immediately upon closing.

Each bid must be submitted in an opaque, sealed envelope, addressed to Kyle
Schauer, Public Works Director, City of Veneta, at the above address. Each bid must
be plainly marked on the outside of the envelope with the name of the bidder, the City’s
address and “City of Veneta - 2" and 3" Street Improvements.” Bids not so marked
may be disqualified. If forwarded by mail, the sealed envelope containing the bid must
be contained in another envelope addressed to the City at the address listed above.
Faxed or electronically submitted bids shall be refused as non-responsive.

This contract is for a public work subject to ORS 279C.800 to 279C.870, relating to the
payment of prevailing wages.

No pre-bid conference will be held. Inquiries can be made to Lane Branch at Branch
Engineering; 541-746-0637 or laneb@branchengineering.com. Statements made by
City representatives through correspondence of any kind are not binding on City unless
confirmed by written addendum.

Contract terms, conditions and Project specifications for this Project (Project
Documents) may be examined at the City office located at 88184 8th Street, Veneta,
Oregon 97487, or downloaded from the City website at http://www.venetaoregon.gov.
Copies of the Project Documents may be obtained from Branch Engineering, located at
310 5™ Street, Springfield OR for a non-refundable fee of $35.00.

All bids must be submitted on the required bid form. All blank spaces for bid prices
must be completed in ink and the bid form must be fully completed and executed when
submitted. Only one copy of the bid form is required. To be considered, each bid must
be accompanied by a bid bond or certified check in the amount of 10% of the bid.

Contractor must comply with all federal, state, and local laws or regulations dealing with
the prevention of environmental pollution and preservation of natural resources that
affect the performance of the Contract.

1. Non-Compliant Bids

The City may reject any bid not in compliance with all prescribed public bidding
procedures and requirements. Any bid failing to certify compliance with ORS 279C.800
to 279C.870 et seq. will not be received or considered by City. All bids must identify
whether the bidder is a resident bidder as defined in ORS 279A.120. The City may
reject for good cause any and all bids upon finding it is in the public interest to do so.
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INSTRUCTIONS TO BIDDERS — 00100

Any bid may be withdrawn prior to the above scheduled time for the opening of bids, or
any authorized postponement per City Public Contracting Rule 137-049-0320. Any bid
received after the closing time and date specified above shall not be considered. No
bidder may withdraw a bid within forty (40) days after the actual date of the bid opening.
Should there be reasons why the contract cannot be awarded within the specified time,
the time may be extended by mutual agreement between the City and the bidder.

2. Bidder Responsibilities

Before submitting a bid, each bidder must:

@) Examine the contract documents thoroughly;

(b) Visit the site, so that the bidder may familiarize itself with local conditions which
may, in any manner, affect cost progress, or performance of the Work;

(c) Be familiar with state, federal, and local laws, ordinances, rules and regulations
which may, in any manner, affect cost, progress or performance of the Work; and

(d)  Study and carefully correlate bidder's observations with the contract documents.

3. Instructions for First-Tier Subcontractor Disclosure

Bidders are required to disclose information about certain first-tier subcontractors when
the contract value for a Public Improvement is greater than $100,000 (see ORS
279C.370). Specifically, when the contract amount of a first-tier subcontractor
furnishing labor or labor and materials would be greater than or equal to: (i) 5% of the
Project Bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the
bidder must disclose the following information about that subcontract either in its Bid
submission, or within two hours after Bid Closing:

(1) The subcontractor’'s name,
(2) The category of work that the subcontractor would be performing, and
(3) The dollar value of the subcontract.

If the bidder will not be using any subcontractors that are subject to the above
disclosure requirements, the bidder is required to indicate "NONE" on the
accompanying form.

THE CONTRACTING AGENCY MUST REJECT A BID IF THE BIDDER FAILS TO
SUBMIT THE DISCLOSURE FORM WITH THIS INFORMATION BY THE STATED
DEADLINE (see City Public Contracting Rule 137-049-0360).

4. The Importance of Bids and Contract Documents

The submission of a bid will constitute an incontrovertible representation by the bidder
that the bidder has complied with each of the requirements listed above and that the
contract documents are sufficient in scope and detail to indicate and convey
understanding of all terms and conditions for performance of the Work. The plans for
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INSTRUCTIONS TO BIDDERS — 00100

the Project provide bidders a delineated description of the land owned and the area
involving easements. Bidders are to scrupulously follow these boundaries and not
encroach upon, in any manner, property owned by any other person.

The contract documents contain the provisions required for the construction of the
Project. Information obtained from an officer, agent, or employee of the City or any
other person is not binding upon the City, and shall not affect the risks or obligations
assumed by the Contractor or relieve Contractor from fulfilling any conditions of this
solicitation or the contract, once executed, unless confirmed by written addendum or
contract amendment.

5. Requests for Clarification/Addenda

All questions about the meaning or intent of the contract documents shall be submitted
to the City representative in writing. If merited, replies may be issued by addendum,
mailed or delivered to all parties recorded by the City representative as having received
the bidding documents, per City Public Contracting Rule 137-049-0250. Requests for
changes and clarifications shall be submitted in accordance with City Public Contracting
Rule 137-049-0260. Only questions answered by formal written addenda will be
binding. Oral and other interpretations or clarifications will be without legal effect.

6. Performance and Payment Bonds

A performance bond and a payment bond, included in Section 00300, each in the
amount of 100% of the contract price, with a corporate surety approved by the City, will
be required for the faithful performance of the contract. Attorneys in fact who sign bid
bonds or payment bonds and performance bonds must file with each bond a certified
and effective dated copy of their Power of Attorney. All bonding companies must be
authorized to do business in the State of Oregon.

7. City Investigation of Bidder

The City may make such investigations as deemed necessary to determine the ability of
the bidder to perform work. In determining the lowest responsible bidder, City shall
check the list created by the Construction Contractors Board under ORS 701.227 for
bidders who are not qualified to hold a public improvement contract and determine
whether the bidder has met the standards of responsibility. City shall also consider the
following factors and may disqualify any person as a bidder if it finds the bidder:

(@) Does not have available the appropriate financial, material, equipment, facility
and personnel resources and expertise, or the ability to obtain the resources and
expertise, necessary to meet all contractual responsibilities;

(b) Does not have a satisfactory record of performance. The City shall document the
record of performance of a bidder if the City finds the bidder not to be responsible
under this paragraph (b);
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INSTRUCTIONS TO BIDDERS — 00100

(c) Does not have a satisfactory record of integrity. The City shall document the
record of integrity of a bidder if the City finds the bidder not to be responsible
under this paragraph (c);

(d) Is not qualified legally to contract with the City; or

(e) Has not supplied all necessary information in connection with the inquiry
concerning responsibility.

Each bidder shall promptly supply information as requested by the City pursuant to such
investigation. If a bidder fails to promptly supply information requested by the City
concerning responsibility, the City shall base the determination of responsibility upon
any available information, or may find the bidder not to be responsible. Failure to
supply such information may be grounds for disqualification.

8. Registration and Licenses

No bid for a construction contract shall be received or considered by the City unless the
bidder is registered and in good standing with the Construction Contractors Board or
licensed and in good standing with the State Landscape Contractors Board, as required
by ORS 671.530.

9. Protests

Award and solicitation protests shall be submitted in accordance with City Public
Contracting Rules 137-049-0260(3) and 137-049-0450(4), respectively.

10. Process
City anticipates awarding the Contract within 10 days after the scheduled opening.

The bidder to whom the contract is awarded will be required to execute the agreement
and obtain the performance and payment bonds within ten (10) calendar days from the
date when Notice of Award is delivered to the bidder. The Notice of Award shall be
accompanied by the necessary agreement and bond forms. In case of a failure of the
bidder to execute the agreement, the City may, at its option, consider the bidder in
default in which case the bid bond accompanying the bid shall become the property of
the City.

The City, within ten (10) days of receipt of an acceptable performance bond, an
acceptable payment bond, and the required agreements signed by the successful
bidder, including proof of insurance as required by the contract documents, shall sign
and return to the successful bidder an executed duplicate of the agreement and notice
to proceed. If the 10-day notice to proceed has not been issued within the 10-day
period, or within a period mutually agreed upon, the Contractor may terminate the
agreement without further liability on the party of either party. Such termination shall be
by written notices and will be effective upon receipt by the City.
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INSTRUCTIONS TO BIDDERS — 00100

The award will be made to the lowest responsible bidder. The Contractor shall submit
to the City representative by the last calendar day of each month a partial payment
estimate for work performed during the prior pay period. The cutoff date for work
performed shall be the 26th day of the month in which a payment estimate is submitted.
The City will approve and authorize payment of partial payment estimates approved by
the City representative at its regular monthly City Council meeting.
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BID FORM - 00200

BID FORM

City of Veneta
2"d and 3" Street Improvements Project
Veneta, Oregon 97487

This bid is submitted to the City of Veneta, 88184 8th Street, P.O. Box 458, Veneta,
Oregon 97487.

1. The undersigned bidder proposes and agrees, if this bid is accepted, to enter into
a Construction Agreement with the City in the form included in the contract
documents and to complete all work as specified or indicated in the contract
documents for the contract price and within the contract time indicated in this bid
and in accordance with the contract documents.

2. Bidder accepts all of the terms and conditions of the Instructions to Bidders,
including without limitation, those dealing with disposition of bid security. This bid
may not be amended or withdrawn and is subject to acceptance for forty (40)
days after the date of bid opening. The successful bidder will sign the
Construction Agreement and submit the security and other documents required
by the contract documents within ten (10) days after the date of City’s Notice of
Award.

3. In submitting this bid, bidder represents as more fully set forth in the Construction
Agreement, that:

@) Bidder has examined copies of the contract documents and the following

addenda:

Date: Number:
Date: Number:
Date: Number:
Date: Number:

and also copies of the advertisement or Invitation to Bid and Instructions
to Bidders;

(b) Bidder has examined the site and locality where the Work is to be
performed, the applicable legal requirements (federal, state, and local,
ordinances, rules, and regulations) and the conditions affecting cost,
progress, or performance of work, and has made such independent
investigation as bidder deems necessary;

(c) This bid is genuine and not made in the interest of or on behalf of any
undisclosed person, firm, or corporation, and is not submitted in
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BID FORM - 00200

conformity with any agreement or rules of any group, association,
organization, or corporation; bidder has not directly or indirectly induced or
solicited any other bidder to submit a false or sham bid; bidder has not
solicited or induced any person, firm, or corporation to refrain from
bidding; and bidder has not sought by collusion to obtain for himself any
advantage over any other bidder or the City;

(d)  The City does not have to award any contract based on the bids
submitted. Any award which the City makes will be on the basis of the
lowest responsible bidder.

4, Bid (Bid Schedule)
Bidder to complete Bid Schedule Form sheet under section 00205.

5. Bidder agrees to prepare the site and perform the labor necessary to complete
the construction Project which will be substantially completed in accordance with
the plans and specifications attached hereto within 50 business days of the
receipt of the notice to proceed.

6. Bidder acknowledges that bidder has reviewed the provisions of the Construction
Agreement as to liquidated damages which may be assessed in the event of
failure to complete the Work on time and has considered those potential
damages in formulating this bid.

7. The following documents are attached to and made a condition to the bid:

@) Required bid security in the form of a bid bond or certified check in the
amount of 10% of the bid,

(b) Non-Collusion Affidavit;

(c) First Tier Subcontractor Disclosure Form (attached to the bid or submitted
to the City within two (2) hours after bid closing).

8. Bidder agrees and certifies as follows:

(@) The provisions of ORS 279C.800 et seq., relating to the prevailing wage
rates, will be complied with;

(b) Bidder is a resident of the State of as defined in
ORS 279A.120;

(©) The provisions of ORS 305.385 relating to Oregon tax laws will be
complied with;

(d) Bidder has not and will not discriminate against minorities, women or
emerging small business enterprises in obtaining any subcontracts
required under this Contract, or against a business enterprise owner
controlled by, or that employs, a disabled veteran as defined in
ORS 408.225;
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BID FORM - 00200

(e) All employers, including bidder, that employ subject workers who work
under the Construction Agreement shall comply with ORS 656.017 and
provide the required Workers' Compensation coverage unless such
employers are exempt under ORS 656.126. Bidder shall ensure that each
of its subcontractors complies with these requirements;

)] Bidder is registered and in good standing with the Construction
Contractors Board in accordance with ORS 701.035 to 701.055;

()  All subcontractors performing work as described in ORS 701.005(2) will
be registered with the Construction Contractors Board in accordance with
ORS 701.035 to 701.055 before the subcontractors commence work
under the contract.

9. Communications concerning this bid shall be addressed to:
Bidder:
Submitted this day of , 201
(Corporate Name) (Company Name)
(Corporate Seal, if any)
By:
(Name of person authorized to
Sign, or Title)
Business Address:
Phone:( )
State of Incorporation:
Oregon Contractor Board No.:
ATTEST:

Secretary of bidding corporation
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Project:
Bid Closing:

From:

BID Schedule

Tuesday, July 19%, 2016, 2:00 PM

City of Veneta 2" and 3" Street Improvements Project

BID SCHEDULE - 00205

(Name of Contractor and Company)

To: CITY OF VENETA
Kyle Schauer
88184 Eighth Street
Veneta, Oregon 97487

The undersigned proposes to furnish all equipment, and labor required for the complete project, and
to perform all work in strict accordance with the Contract Documents for the unit prices indicated

below.
BIDITEM
ILEOM ITEM DESCRIPTION QTY Unit Unit Cost | Total Bid Price
00;10 Mobilization, Bonds, And Insurance 1 LSULTnp $ $
2 Temporary Work Zone Traffic Control, 1 Lump $ $
00225 | Complete Sum
00280 Erosion Control 1 LSULTnp $ $
ooglo Removal of Curbs 45 Foot $ $
00210 Removal of Walks and Driveways 90 Sqgyd |$ $
00210 Removal of Surfacing 2,270 Sq Yd $ $
00210 Removal of Inlets 2 Each $ $
8 Removal of Water Meters and Valve 1 Lump $ $
00310 | Boxes Sum
00210 Saw Cutting 1,422 Foot $ $
0013020 Clearing and Grubbing 1 LSULTnD $ $
001:,51:,30 General Excavation 1 LSUL:?np $ $
0013231 Eﬁgg]r:gre Stabilization as Directed by 70 Cu vd $ $
001:,5350 Subgrade Geotextile 2355| Sqyd |$ $
0014430 éérg;rr: Perf Storm Sewer Pipe, 5 Ft 20 Foot $ $
0014545 6 Inch Storm Sewer Pipe, 5 Ft Depth 22 Foot $ $
0014(15 8 Inch Storm Sewer Pipe, 5 Ft Depth 200 Foot $ $
0014745 10 Inch Storm Sewer Pipe, 5 Ft Depth | 105 Foot $ $
0014845 12 Inch Storm Sewer Pipe, 5 Ft Depth | 25 Foot $ $
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BID SCHEDULE - 00205

0014970 12" Concrete Storm Sewer Basin 2 Each $ $
0024070 Concrete Manholes, 24” Diameter 1 Each $ $
0024170 Concrete Manhole, Shallow 1 Each $ $
0024270 Concrete Storm Sewer Manholes 1 Each $ $
0024370 Concrete Inlets, Type ‘3’ 4 Each |$ $
002:'90 Adjusting Boxes to Finish Grade 2 Each $ $
0024590 Connection to Existing Structures 3 Each $ $
0024690 Adjusting Inlets 1 Each $ $
0024790 m;(])r: (;Al\géustment of Existing 4 Each $ $
002595 HMAC Trench Resurfacing 58 Ton $ $
0825996 Prefabricated Modular Retaining Wall | 1 LSULTnp $ $
0036041 Aggregate Base 12 inch 1,380 Ton $ $
003714 4 Level 2, 1/2 Inch HMAC 440 Ton $ $
0037259 Concrete Curbs, Curb and Gutter 700 Foot $ $
0037359 Thickened Curb & Gutter 50 Foot $ $
003;'59 Curb Wall Along Sidewalk 70 Foot $ $
0037559 Concrete Driveways 1,100 Sq Ft $ $
0037659 Concrete Walks 3,100 Sq Ft $ $
0037759 Truncated Dome Panel Texturing 55 Sf $ $
0038850 Pavement Markings 1 LSULTnp $ $
0039905 Remove and Reinstall Existing Signs 1 LSULTnD $ $
0049062 Precast Foundation 8 Each $ $

41 lllumination Appurtenances, Conduit, 1 Lump $ $
00970 | and Junction Boxes sSum
0140212 Water Quality Facility 1 1 I_SLJL?:np $ $
0f0312 Water Quality Facility 2 1 I_SLJL?:np $ $
0f0490 Gravel Beds/Rockery Landscaping 1 LSULTnp $ $

45 8 Inch Ductile Iron Potable Water
01140 | Pipe, Fittings & Couplings with 830 Lineal $ $

Restrained Joints And Class B Feet
Backfill

CITY OF VENETA — 2NP AND 3RP STREET IMPROVEMENT PROJECT

00205-2



BID SCHEDULE - 00205

0141640 8M$§h Connection to 8 Inch Existing 4 Each $ $

0141760 Hydrant Assemblies 1 LSULTrqnp $ $

01170 | inclucing Meter Instalaton | 4 | Each |8 |8
Bid Total | $

From:

(Signature of Contractor)

Total Bid Price (written out in words)
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PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered
plural where applicable.

CONTRACTOR (Name and Address). SURETY (Name and Address of

Principal Place of Business).

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Effective Date of Agreement).
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set
forth below, do each cause this Payment Bond to be duly executed by an authorized
officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name: Print Name:
Title: Title:

CITY OF VENETA — 2NP AND 3RP STREET IMPROVEMENT PROJECT 00210-1



PAYMENT BOND - 00210

ATTEST: ATTEST:
Signature Signature
Title Title
1. Contractor and Surety, jointly and severally, bind themselves, their heirs,

executors, administrators, successors, and assigns to Owner to pay for labor, materials,
and equipment furnished by Claimants for use in the performance of the Contract, which
is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:

2.1  Promptly makes payment, directly or indirectly, for all sums due
Claimants, and

2.2  Defends, indemnifies, and holds harmless Owner from all claims,
demands, liens, or suits alleging non-payment by Contractor by any
person or entity who furnished labor, materials, or equipment for use in the
performance of the Contract, provided Owner has promptly notified
Contractor and Surety (at the addresses described in paragraph 12) of
any claims, demands, liens, or suits and tendered defense of such claims,
demands, liens, or suits to Contractor and Surety, and provided there is no
Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor
promptly makes payment, directly or indirectly, for all sums due.

4, Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with Contractor
have given notice to Surety (at the address described in paragraph 12)
and sent a copy, or notice thereof, to Owner, stating that a claim is being
made under this Bond and, with substantial accuracy, the amount of the
claim.

4.2  Claimants who do not have a direct contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or
notice thereof, to Owner, within 90 days after having last performed
labor or last furnished materials or equipment included in the claim
stating, with substantial accuracy, the amount of the claim and the
name of the party to whom the materials or equipment were
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PAYMENT BOND - 00210

furnished or supplied, or for whom the labor was done or
performed; and

2. Have either received a rejection in whole or in part from Contractor,
or not received within 30 days of furnishing the above notice any
communication from Contractor by which Contractor indicated the
claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written
notice to Surety (at the address described in paragraph 12) and
sent a copy, or notice thereof, to Owner, stating that a claim is
being made under this Bond and enclosing a copy of the previous
written notice furnished to Contractor.

5. If a notice by a Claimant required by paragraph 4 is provided by Owner to
Contractor or to Surety, that is sufficient compliance.

6. Reserved.

7. Surety’s total obligation shall not exceed the amount of this Bond, and the

amount of this Bond shall be credited for any payments made in good faith by Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for the
performance of the Contract and to satisfy claims, if any, under any performance bond.
By Contractor furnishing and Owner accepting this Bond, they agree that all funds
earned by Contractor in the performance of the Contract are dedicated to satisfy
obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use
the funds for the completion of the Work.

0. Surety shall not be liable to Owner, Claimants, or others for obligations of
Contractor that are unrelated to the Contract. Owner shall not be liable for payment of
any costs or expenses of any Claimant under this Bond, and shall have under this Bond
no obligations to make payments to, give notices on behalf of, or otherwise have
obligations to Claimants under this Bond.

10.  Surety hereby waives notice of any change, including changes of time, to the
Contract or to related subcontracts, purchase orders, and other obligations.

11.  No suit or action shall be commenced by a Claimant under this Bond other than
in a court of competent jurisdiction in the location in which the Work or part of the Work
is located or after the expiration of one year from the date (1) on which the Claimant
gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last
labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the
provisions of this paragraph are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.
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12.  Notice to Surety, Owner, or Contractor shall be mailed or delivered to the
addresses shown on the signature page. Actual receipt of notice by Surety, Owner, or
Contractor, however accomplished shall be sufficient compliance as of the date
received at the address shown on the signature page.

13.  When this Bond has been furnished to comply with a statutory requirement in the
location where the Contract was to be performed, any provision in this Bond conflicting
with said statutory requirement shall be deemed deleted herefrom and provisions
conforming to such statutory requirement shall be deemed incorporated herein. The
intent is that this Bond shall be construed as a statutory Bond and not as a common law
bond.

14.  Upon request of any person or entity appearing to be a potential beneficiary of
this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit a copy to
be made.

15. Definitions

15.1 Claimant: An individual or entity having a direct contract with Contractor,
or with a first-tier subcontractor of Contractor, to furnish labor, materials,
or equipment for use in the performance of the Contract. The intent of this
Bond shall be to include without limitation in the terms “labor, materials or
equipment” that part of water, gas, power, light, heat, oil, gasoline,
telephone service, or rental equipment used in the Contract, architectural
and engineering services required for performance of the Work of
Contractor and Contractor’s subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction where the labor,
materials, or equipment were furnished.

15.2 Contract: The agreement between Owner and Contractor identified on the
signature page, including all Contract Documents and changes thereto.

15.3 Owner Default: Failure of Owner, which has neither been remedied nor
waived, to pay Contractor as required by the Contract, or to perform and
complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY:
Name, Address and Telephone:

Surety Agency or Broker:
Owner’s Representative (Engineer or other):
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS that

(Name of Contractor)

(Address of Contractor)

a hereinafter called "PRINCIPAL", and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)

(Oregon representative for service of process for Surety)
hereinafter called "SURETY", are held and firmly bound unto
City of Veneta
88184 8t Street

P.O. Box 458
Veneta, OR 97487

hereinafter called "OWNER", in the total amount of

(insert here a sum
Dollars ($ ) for the

equal to the contract price)

payment whereof PRINCIPAL and SURETY bind themselves, their heirs, executors,
administrators, successors and assigns jointly and severally, firmly by these presents.

WHEREAS, the PRINCIPAL has by written agreement entered into a certain contract
with the OWNER, dated the day of , 20__, a copy of which
is hereto attached and made a part hereof and is hereinafter referred to as the Contract.
Said Contract is for:
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NOW, THEREFORE:

1. The condition of this obligation is such that, if PRINCIPAL shall promptly
and faithfully perform said Contract, then this obligation shall be null and void; otherwise
it shall remain in full force and effect.

2. The SURETY hereby waives notice of any alteration or extension of time
made by the OWNER.

3. It is expressly agreed that the Bond shall be deemed amended
automatically and immediately, without formal and separate amendments hereto, upon
amendment of the Contract, so as to bind the PRINCIPAL and the SURETY to the full
and faithful performance of the Contract as so amended. The term “Amendment,”
wherever used in this Bond, and whether referring to this Bond, the Contract, or any
Loan Documents shall include any alteration, addition, extension or modification of any
character whatsoever.

4, Whenever PRINCIPAL shall be, and declared by OWNER to be in default
under the Contract, the OWNER having performed OWNER's obligations thereunder,
the SURETY may promptly remedy the default, or shall promptly:

a) Arrange for the PRINCIPAL, with consent of the OWNER, to
perform and complete the contract;

b) Complete the Contract in accordance with its terms and conditions,
or

C) Obtain a bid or bids for completing the Contract in accordance with
its terms and conditions, and upon determination by OWNER and the SURETY
jointly of the lowest responsible bidder, arrange for a contract between such
bidder and OWNER, and make available as work progresses (even though there
should be a default or a succession of defaults under the contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the contract price; but not exceeding, including
other costs and damages for which the SURETY may be liable hereunder, the
amount set forth above. The term “balance of the contract price,” as used in this
paragraph, shall mean the total amount payable by OWNER to PRINCIPAL
under the Contract and any amendments thereto, less the amount properly paid
by OWNER to PRINCIPAL.

5. Any suit under this Bond must be instituted before the expiration of two (2)
years from the date on which final payment under the Contract falls due.

6. If any provision of this Bond conflicts with state law, such portion will be
deemed deleted therefrom and provisions conforming to such state law shall be
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deemed incorporated herein. The intent is that the bond shall be construed as a
statutory bond and not as a common law bond.

7. No right of action shall accrue on this Bond to or for the use of any person
or corporation other than the OWNER named herein or the heirs, executors,
administrators or successors of the OWNER.

IN WITNESS WHEREOF, this instrument is executed in counterparts,
each one of which shall be deemed an original, this the day
of ,201__.
ATTEST:
PRINCIPAL

(PRINCIPAL) Secretary

(SEAL)
By:
(Witness to PRINCIPAL) (Address)
(Address)
(SURETY)
ATTEST:
By
(Witness to SURETY) (Attorney-in-Fact)
(Address) (Address)
NOTE: Date of Bond must not be prior to date of Contract.

If CONTRACTOR is partnership, all partners must execute Bond.
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IMPORTANT: SURETY companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to transact
business in Oregon. SURETY companies must also have an Oregon representative for

service of process.
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NON-COLLUSION AFFIDAVIT

STATE OF ) City of Veneta

) SS.
County of ) 2nd & 31 Street Improvement Project
| state that | am of

and that | am authorized to make this affidavit on behalf of my firm, and its owners,
directors, and officers. | am the person responsible in my firm for the price(s) and the
amount of this bid.

| state that:

(1)  The price(s) and amount of this bid have been arrived at independently and
without consultation, communication or agreement with any other contractor,
bidder or potential bidder, except as disclosed on the attached appendix.

(2)  That neither the price(s) nor the amount of this bid, and neither the approximate
price(s) nor approximate amount of this bid, have been discussed with any other
contractor, bidder or potential bidder, except as disclosed on the attached
appendix.

3) No attempt has been made or will be made to induce any firm or person to refrain
from bidding on this contract, or to submit a bid higher than this bid, or to submit
any intentionally high or noncompetitive bid or other form of complementary bid.

(4)  The bid of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a
complementary or other noncompetitive bid.

(5) , its affiliates, subsidiaries, officers, directors
and employees are not currently under investigation by any governmental
agency and have not in the last four years been convicted of or found liable for
any act prohibited by state or federal law in any jurisdiction, involving conspiracy
or collusion with respect to bidding on any public contract, except as described
on the attached appendix.
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| state that understands and acknowledges that the above
representations are material and important, and will be relied on by the City in awarding
the contract(s) for which this bid is submitted. | understand and my firm understands
that any misstatement in this affidavit is and shall be treated as fraudulent concealment
from the City of the true facts relating to the submission of bids for this contract.

Name of Company:
Position:

SIGNED and SWORN to before me this day of ,
201, by :

Notary Public for
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FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM

PROJECT NAME: City of Veneta — 2"? and 3" Street Improvements Project
BID #: n/a
BID CLOSING: Date: July 19, 2016 Time:_2:00 p.m.

This form must be submitted at the location specified in the Invitation to Bid on the
advertised bid closing date and within two working hours after the advertised bid closing
time.

List below the name of each subcontractor that is required to be disclosed, the category
of work that the subcontractor will be performing and the dollar value of the subcontract.
Enter “NONE?” if there are no subcontractors that need to be disclosed. (ATTACH
ADDITIONAL SHEETS IF NEEDED.)

NAME DOLLAR VALUE CATEGORY OF WORK

1)

2)

3)

4)

©“ B B B B

5)

6) $

FAILURE TO SUBMIT THIS FORM BY THE DISCLOSURE DEADLINE WILL RESULT
IN A NON-RESPONSIVE BID. A NON-RESPONSIVE BID WILL NOT BE
CONSIDERED FOR AWARD.

Form submitted by (bidder name):

Contact name:

Phone no.:
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BIDDER’S PERFORMANCE AND PAYMENT
BOND STATEMENT

(Contractor) is submitting a bid to City of
Veneta (City) pursuant to the City’s advertisement for bids dated Tuesday, July 19,
2016.

Contractor certifies that, if it is awarded the contract, Contractor has the financial ability
to obtain good and sufficient bonds in the forms attached, issued by a surety to the City,
each in a sum equal to the amount of the bid providing for the faithful performance of
the contract.

Contractor understands and agrees that if Contractor fails to provide either the required
performance bond or payment bond, the City may reject the bid and the bid bond
submitted with the bid may be forfeited.

The surety requested to issue the performance bond will be
(Surety Company). Contractor authorizes Surety Company to disclose any information
to City concerning Contractor's ability to supply a performance bond in the amount of
the contract.

The surety requested to issue the payment bond will be
(Surety Company). Contractor authorizes Surety Company to disclose any information
to City concerning Contractor's ability to supply a payment bond in the amount of the
contract.

(Name of Contractor)

By:
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AGREEMENT

THIS AGREEMENT is made this day of ,20__, by and

between the City of Veneta, hereinafter called Owner, and

, hereinafter called Contractor, in consideration of mutual covenants

hereinafter set forth, agree as follows:

1.

Work. Contractor shall complete all work as specified in the contract documents
and in accordance with the documents and drawings provided for the Project
known as the City of Veneta — 2" and 3™ Street Improvements Project.

Materials. Contractor will furnish all materials, supplies, tools, equipment, labor
and other services necessary for the construction and completion of the Project
described herein.

Contract Time. The Work will commence within ten (10) calendar days after the
date of notice to proceed and will be completed by the Contractor within 60
business days unless the period for completion is extended otherwise by the
contract documents or by written agreement of the parties.

Contract Price. Owner shall pay Contractor for performance of the Work in
accordance with the documents the sum of $ as shown in
Contractor’s bid.

Liquidated Damages. Owner and Contractor acknowledge and agree that if
substantial and final completion of the Work is not achieved by the contract times
for such completion, the amount of Owner’s actual loss of use damages will be
difficult, and impractical or impossible to determine. Accordingly, the parties
agree that if substantial and final completion is not achieved by the agreed dates
of substantial completion and/or final completion, as adjusted pursuant to the
contract documents, the Contractor shall pay to Owner as liquidated damages for
the loss of use of the Project the following amounts:

1) The sum of Two Hundred Dollars ($200) for each partial or full day of
delay beyond the deadline for substantial completion; and

2) The sum of Two Hundred Dollars ($200) for each partial or full day of
delay beyond the deadline for final completion.

The parties further acknowledge and agree that the daily sums and liquidated
damages to be paid as set forth above are reasonable and that the payment of
such liquidated damages is not intended to nor constitutes a penalty or forfeiture.
The patrties further acknowledge that these liquidated damages are meant to
reimburse the Owner only for loss of use delay damages and that Owner
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reserves the right to claim other types of damages against Contractor including
but not limited to actual delay damages.

6. Progress Payments. Owner shall make progress payments on the basis of the
Contractor's application for payment as approved by the Owner’s representative
on or about the last day of each month during construction as provided herein.
All progress payments shall be on the basis of progress of the Work measured
by the schedule of values provided for in Section 19 of the General Conditions.
Prior to substantial completion, progress payments will be an amount equal to
not more than 95% of the Work completed and 95% of the materials and
equipment not incorporated in the Work, but delivered and suitably stored, less in
each case the aggregate of payments previously made. Upon substantial
completion, the Owner shall pay an amount sufficient to increase total payments
to Contractor to 95% of the contract price, less such amounts as the Owner shall
determine in accordance with Section 19 of the General Conditions. Final
payment shall be upon final completion and acceptance of the Work. Approved
partial payment estimates shall be reviewed and approved at the next regularly
scheduled Council meeting.

7. Contract Documents. The term “contract documents” means and includes the
following:

(a) Invitation to Bid;

(b) Instructions to Bidders;

(c) Bid,;

(d) Bid Bond,;

(e) Construction Agreement;

)] First-Tier Subcontractor Disclosure Form
(9) Oregon Prevailing Wage Rates;

(h) General Conditions;

() Payment Bond;

()] Performance Bond;

(k) Notice of Intent to Award;

)] Notice to Proceed;

(m) Drawings and Specifications attached;
(n) Change Orders;

(o) Addenda; Number: Dated:
(p) Proof of Insurance

8. Contractor’s Representations. In order to induce Owner to enter into this
agreement, Contractor makes the following representations:

@) Contractor has familiarized itself with the nature and extent of the contract
documents, work, locality, and with all local conditions and any federal,
state, and local laws, ordinances, rules, and regulations which, in any
manner, may affect cost, progress, or performance of the Work;
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(b) Contractor has studied carefully all reports, investigations, and tests of
subsurface and latent physical conditions at the site which may affect cost,
progress, or performance of work and which were relied upon in the
preparation of the drawings and specifications;

(©) Contractor has made or has caused to be made examinations,
investigations, tests and studies of reports and related data, in addition to
those referred to in paragraph (b), which Contractor deems necessary for
the performance of the Work, determination of the contract price, and
completion of the Project within the contract time in accordance with the
other terms and conditions of the contract documents. No additional
examinations, investigations, tests, reports, or similar data are or will be
required by Contractor for such purposes;

(d) Contractor has reconciled the results of all such observations,
examinations, investigations, tests, reports, and data with the terms and
conditions of the contract documents;

(e) Contractor has given the Owner's representative written notice of all
conflicts, errors or discrepancies which he has discovered in the contract
documents and the written resolution thereof by the Owner’s
representative is acceptable to the Contractor.

9. Miscellaneous.

€) No assignment by a party hereto of any rights under or interests in the
contract documents will be binding on another party to this contract
without the written consent of the parties sought to be bound; and
specifically but without limitation, monies which may become due and
monies which are due may not be assigned without such consent (except
to the extent that the effect of this restriction may be limited by law) and
unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the contract documents.

(b)  This Agreement shall be binding upon all parties to the contract and their
respective partners, successor, heirs, assigns, and legal representatives
in respect to all covenants, agreements, and obligations contained in the
contractual documents.
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THIS AGREEMENT is effective on the day of , 201
OWNER: CONTRACTOR:

By: By:

Address for giving notices: Address for giving notices:
ATTEST: ATTEST:

Agent for Service of Process
License #
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GENERAL CONDITIONS

Section 1. Definitions. Whenever used in these General Conditions or in the other
contract documents, the following terms have the meanings indicated which are
applicable in both the singular and plural or masculine or feminine thereof:

1.

10.

11.

Addenda. Written or graphic instruments issued prior to the execution of the
Agreement which modify or interpret the contract documents, Drawings and
specifications by additions, deletions, clarifications, or corrections.

Bid. The offer or proposal of the bidder submitted on the prescribed form setting
forth the prices for the Work to be performed.

Bonds. Bid, performance and payment bonds and other instruments of security.

Change Order. A written order to the Contractor signed by the Owner
authorizing an addition, deletion or revision in the Work, or an adjustment in the
contract price or the contract time issued after the effective date of the
Agreement.

Contract Price. The total monies payable to the Contractor under the terms and
conditions of the contract documents.

Contract Time. The number of calendar days stated in the contract documents
for completion of the Work.

Contractor. The person, firm, or corporation with whom the Owner has executed
the Agreement.

Drawings. The part of the contract documents which show the characteristics
and scope of the Work to be performed and are referred to in the contract
documents.

Owner’s Representative. That person appointed by the City Council of the
Owner to act as the Owner’s Representative in all matters relating to this
contract.

Field Order. A written order issued by the Owner’s Representative which orders
minor changes in Work not involving an adjustment in the contract price or an
extension of the contract time.

Substantial Completion. The date certified by the Owner’s Representative when
the construction of the Project or a specified part thereof is sufficiently completed
in accordance with the contract documents so that the Project or a specified part
can be utilized for purposes for which it is intended.
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Subcontractor. An individual, firm, or corporation having a direct contract with
the Contractor or with any other Subcontractor for the performance of a part of
the Work at the site.

Supplier. Any person or organization who supplies materials or equipment for
the Work, including that fabricated to a special design but who does not perform
labor at the site.

Work. All labor necessary to produce the construction required by the contract
documents and all materials and equipment incorporated or to be incorporated in
the Project.

Written Notice. Any notice to any party to the Agreement, or relative to any part
of this Agreement, in writing is considered delivered and service completed when
posted by certified mail or registered mail to the party at the party’s last given
address as shown on the Agreement, or when delivered in person to the party or
the party’s authorized representative on the worksite.

Section 2. Preliminary Matters.

1.

Delivery of Bonds. When the Contractor delivers the executed Contract
Documents to the Owner, Contractor shall also deliver to Owner such bonds as
the Contractor may be required to furnish.

Copies of Documents. Owner shall furnish to Contractor up to three (3) copies of
the contract documents. Additional copies will be furnished upon request at the
cost of reproduction.

Commencement of Contract Time. The contract time will commence to run on
the day indicated in the Notice to Proceed.

Insurance. Before undertaking any Work on the Project, Contractor shall obtain
and, during the life of this Agreement, Contractor shall maintain the following
minimum public liability and property damage insurance naming the Owner as an
additional insured, which shall protect the Owner and the Contractor from claims
for injuries, including accidental death, as well as from claims for property
damage which may arise out of or result from Contractor’s performance of the
Work and Contractor’s other obligations under the Contract Documents whether
such performance is by Contractor or any Subcontractor, or by anyone directly or
indirectly employed by any of them, or by anyone for whose acts any of them
may be liable:

(@ Commercial general liability insurance, including personal injury
liability, blanket contractual liability and broad form property damage liability. The
combined single limit for bodily injury and property damage shall not be less than
$2,000,000.

(b)  Statutory workers’ compensation and employer’s liability insurance
for the State of Oregon.
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Contractor shall provide the Owner with certificates of insurance before
undertaking any Work on the Project. Insurance policies shall not be amended,
canceled or terminated without 30-days prior written notice to the Owner.

5. Owner Insurance. The Owner shall be responsible for purchasing and
maintaining its own liability insurance. Owner shall also purchase and maintain
property insurance upon the Work at the site to the full insurable value thereof
and shall include the interest of the Owner, Contractor and Subcontractors in the
Work against the perils of fire and extended coverage. All other risk of loss at the
Work site shall be borne by Contractor until acceptance of building by Owner.

6. Subrogation Waiver. Owner and Contractor waive all rights against each other,
their agents and any Subcontractors and their agents and employees for
damages caused by fire or other perils to the extent covered by insurance
provided for in this Section. The Contractor shall require similar written waivers
from each Subcontractor and each such waiver shall be in favor of all other
parties enumerated in this paragraph.

Section 3. Contract Documents.

1. The contract documents comprise the entire agreement between Owner and
Contractor concerning the Work. They may be altered only by written
modification, as provided in this Agreement.

2. The contract documents are complementary; what is called for by one is binding
as if called for by all. If, during the performance of the Work, Contractor finds a
conflict, error or discrepancy in the contract documents, Contractor shall report it
to the Owner’s Representative in writing at once and before proceeding with the
Work affected by the conflict.

3. It is the intent of the specifications and Drawings to describe the complete Project
to be constructed in accordance with the contract documents. Any Work which
may reasonably be inferred from the specifications or Drawings as being required
to produce the intended result shall be supplied whether or not it is specifically
called for. When words which have a well-known technical or trade meaning are
used to describe Work, materials, or equipment, such words shall be interpreted
in accordance with such meaning. Reference to standard specifications,
manuals, or codes of any technical society, organization, or association, or to the
code of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard, specification, manual or code in effect
at the time of the opening of the bid, except as may be otherwise specifically
stated. However, no provision of any reference, standard, specification, manual
or code shall change the duties and responsibilities of the Owner, Contractor, or
any of their agents or employees from those set forth in the contract documents.
Clarifications and interpretations of the contract documents shall be issued by the
Owner’s Representative.
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Re-use of Documents. Neither Contractor nor any Subcontractor, manufacturer,
fabricator, Supplier, or distributor shall have or acquire any title to or ownership
rights in any of the Drawings, specifications, or other documents which are a part
of this contract. They may not be reused by any party without the express written
consent of the Owner and of the preparer of the Drawings.

Section 4. Materials, Service and Facilities.

1.

It is understood that, except as otherwise specifically stated in the contract
documents, the Contractor shall provide and pay for all materials, labor, tools,
equipment, water, lights, power, transportation, supervision, temporary
construction of any nature, and all other services and facilities of any nature
whatsoever necessary to execute, complete, and deliver the Work within the
specified time.

Materials and equipment shall be stored so as to ensure the preservation of their
guality and fitness for the Work. Stored materials and equipment to be
incorporated in the Work shall be located so as to facilitate prompt inspection. All
materials and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned as directed by the manufacturer.

All materials and equipment shall be of good quality and new except as
otherwise provided in the contract documents.

Equivalent Materials and Equipment. Whenever materials or equipment are
specified or described in Drawings or specifications by using the name of
proprietary item or the name of a particular manufacturer, fabricator, Supplier or
distributor, the name of the item is intended to establish the type, function and
quality required. Unless the name is followed by words indicating that no
substitution is permitted, materials or equipment of other manufacturers,
fabricators, Suppliers, or distributors may be accepted by the Owner’s
Representative if sufficient information is submitted by Contractor to allow the
Owner’s Representative to determine that the material proposed is equivalent to
that named.

Contractor shall be fully responsible for all acts and omissions of its
Subcontractors and of persons and organizations directly or indirectly employed
by Contractor and any Subcontractor and of persons or organizations for whose
acts any of them may be liable to the same extent Contractor is responsible for
the acts and omissions of persons directly employed by Contractor. Nothing in
these documents creates any obligation on the part of the Owner to pay or to see
to the payment of any monies due any Subcontractor or other person or
organization except as may otherwise be required by law.
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Section 5. Fees, Taxes and Permits.

1. Contractor shall pay all applicable royalties and license fees. Contractor shall
defend all suits or claims for infringement of any patent rights and save Owner
harmless from loss on account thereof.

2. All permits and licenses, including SDC or other governmental fees, licenses,
and inspections required for construction shall be obtained at the expense of
Contractor. Owner shall assist the Contractor when necessary in obtaining such
permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work and which are
applicable at the time of Bid opening. Contractor shall pay all charges of utility
service companies for connections to the Work. Contractor shall pay all sales,
consumer, use and other similar taxes required to be paid by Contractor in
accordance with the laws of the place of the Project.

Section 6. Survey, Permits and Regulations.

1. Owner shall furnish all boundary surveys and establish all base lines for locating
principal component parts of the Work together with a suitable number of bench
marks adjacent to the Work as shown in the contract documents. From the
information provided by Owner, unless otherwise specified in the contract
documents, Contractor shall develop and make all detailed surveys needed for
construction such as slope stakes, stakes for piling locations, and other working
points, lines, elevations and cut sheets.

2. The Contractor shall carefully preserve bench marks, reference points and
stakes and, in case of willful or careless destruction, Contractor shall be charged
with the resulting expense and shall be responsible for any mistakes which may
be caused by unnecessary loss or disturbance.

Section 7. Protection of Work, Property and Persons.

Contractor will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Contractor will take all
necessary precautions for the safety of, or provide the necessary protection to prevent
injury, damage, or loss, to all employees on the worksite and other persons who may be
affected. Contractor shall also be responsible for all safety precautions regarding all
Work and all materials or equipment to be incorporated into the Work, whether in
storage on or off the site, and the property at the site or adjacent to it, including trees,
shrubs, lawns, walks, pavements, roadways, structures, and utilities not designed for
removal, relocation, or replacement in the course of construction. Contractor will
remedy all damage, injury or loss to any property caused, directly or indirectly, in whole
or in part, by the Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or any for whose acts any of them may be liable except for
acts directly attributable to Owner or Owner’s Representative or any person employed
by either of them whose acts are not attributable directly or indirectly in whole or in part
to the fault or negligence of Contractor.

CITY OF VENETA — 2NP AND 3RP STREET IMPROVEMENT PROJECT 00400 - 5



GENERAL CONDITIONS - 00400

Section 8. Supervision by Contractor.

The Contractor will supervise and direct the Work. Contractor will be solely responsible
for the means, methods, technigues, sequences, and procedures of construction.
Contractor will employ and maintain on the Work a qualified supervisor who shall have
been designated in writing by Contractor as Contractor’s representative at the site. The
supervisor shall have full authority to act on behalf of Contractor and all communications
given to the supervisor shall be as binding as if given to Contractor. The supervisor
shall be present on the site at all times as required to perform adequate supervision and
coordination of the Work.

Section 9. Changes in Work.

Owner, at any time the need arises, may order changes in the scope of the Work
without invalidating the Agreement. If such changes increase or decrease the amount
due under the contract documents, or the time required for performance of the Work, an
equitable adjustment shall be authorized by Change Order. Owner or its representative
may also, at any time, by issuing a Field Order, make changes in the details of the
Work. Contractor shall proceed with the performance of any changes in the Work so
ordered, unless Contractor believes that such Field Order entitles Contractor to a
change in Contract Price or Contract Time, or both, in which event Contractor shall give
Owner’s Representative Written Notice of the proposed Change Order within two (2)
days after receipt of the Field Order. Contractor shall document in Contractor’s notice
the basis for the change in Contract Price or Contract Time by separate notice delivered
within five (5) days of the date of the Written Notice of the proposed Change Order.
Contractor shall not execute such changes pending the receipt of an executed Change
Order or further instruction from Owner.

Section 10. Changes in Contract Price.

The Contract Price may be changed only by a written, signed Change Order. The value
of any Work covered by a Change Order or of any claim for increase or decrease in the
Contract Price shall be determined by one or more of the following methods in the order
of precedence listed below:

1. Unit prices previously approved.
2. An agreed lump sum.
3. The actual cost of labor, direct overhead, materials, supplies, and other services

necessary to complete the Work plus an amount not to exceed 10% of the actual
Work to cover the cost of general overhead profit.
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Section 11. Limitation on Liquidated Damages.

Contractor shall not be charged with liquidated damages when the delay in completion
of the Work is due to the following and Contractor has promptly given Written Notice of
such delay to Owner or its representative:

1. Unforeseeable causes beyond the control and without the fault or negligence of
Contractor, including but not restricted to acts of God or of the public enemy, acts
of Owner, acts of another Contractor in performance of the contract with the
Owner, fires, floods, epidemics, quarantine restriction, strikes, freight embargoes,
and abnormal and unforeseen weather; and

2. Any delays of Subcontractors occasioned by any of the causes specified above.
Section 12. Correction of Work.

1. Contractor shall promptly remove from the premises all Work rejected by
Owner’s Representative for failure to comply with the contract documents,
whether incorporated in construction or not, and Contractor shall promptly
replace and re execute the Work in accordance with the contract documents and
without expense to Owner and shall bear the expense of making good all Work of
other contractors destroyed or damaged by such removal or replacement.

2. All removal and replacement Work shall be done at Contractor's expense. If
Contractor does not take action to remove rejected Work within five (5) days after
receipt of Written Notice of rejection, Owner may remove such Work and store
the materials at the expense of Contractor.

Section 13. Subsurface Conditions.

Contractor shall promptly and before such conditions are disturbed, except in the event
of an emergency, notify Owner by Written Notice of:

1. Subsurface or latent physical conditions at the site differing materially from those
indicated in the contract documents.

2. Unknown physical conditions at the site of an unusual nature, differing markedly
from those ordinarily encountered and generally recognized as inherent in Work
of the character provided for in the contract.

Owner shall promptly investigate the conditions and if found that such conditions do so
materially differ and cause an increase or decrease in the cost of or in the time required
for performance of the Work, an equitable adjustment shall be made and the contract
documents shall be modified by a change order. Any claim of Contractor for adjustment
hereunder shall not be allowed unless he has given the required Written Notice.
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Section 14. Suspension of Work, Termination Delay.

1.

If Contractor is adjudged a bankrupt or insolvent or if Contractor makes a general
assignment for the benefit of Contractor’s creditors, or if a trustee or receiver is
appointed for the Contractor or for any of Contractor’s property, or if Contractor
files a petition to take advantage of any debtor's act or to reorganize under
bankruptcy or applicable laws, or if Contractor repeatedly fails to supply sufficient
skilled workmen or suitable material or equipment, or if Contractor repeatedly
fails to make prompt payments to Subcontractors for labor, materials, or
equipment, or if Contractor disregards laws, ordinances, rules, regulations, or
orders of any public body having jurisdiction of the Work, or if Contractor
disregards the authority of Owner’s Representative or if Contractor otherwise
violates any provision of the contract documents, then Owner may, without
prejudice to any other right or remedy, after giving Contractor and Contractor’s
surety a minimum of five (5) days’ Written Notice, terminate the services of the
Contractor and take possession of the Project and all materials, equipment, tools,
construction equipment, and machinery owned by Contractor and finish the Work
by whatever method Owner may deem expedient. In such case, Contractor shall
not be entitled to receive any further payment until the Work is finished. If the
unpaid balance of the contract price exceeds the direct and indirect costs of
completing the Project, including compensation for additional professional
services, such excess shall be paid to Contractor. If the costs exceed such
unpaid balances, Contractor will pay the difference to Owner. Such costs
incurred by Owner will be determined by Owner and incorporated in a change
order.

Where Contractor’s services have been terminated under Section 14.1, by
Owner, the termination shall not affect any right of Owner against Contractor then
existing or which may thereafter accrue. Any retention or payment of monies by
Owner due Contractor will not release Contractor from compliance with the
contract documents.

After five (5) days from delivery of Written Notice under Section 14.1 to
Contractor, Owner may, without cause and without prejudice to any other right or
remedy, elect to abandon the Project and terminate the contract. In such case,
Contractor shall be paid for all Work executed and any reasonable expense
sustained plus reasonable profit for the Work performed.

Section 15. Equal Opportunity.

Contractor agrees to comply with the applicable provisions of the Equal Opportunity Act
of 1972 and the Civil Rights Act of 1964 as amended. Contractor shall have the
obligation to ensure that the employees and applicants for employment are not
discriminated against because of race, creed, color, sex, or national origin.
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Section 16. Public Contracting Code Requirements.

1.

Contractor shall pay promptly, as due, all persons supplying labor or materials for
the prosecution of the Work provided for in the contract, and shall be responsible
for such payment of all persons supplying such labor or material to any
Subcontractor.

(@) ORS 279C.580(3)(a) requires the prime Contractor to include a clause in
each subcontract requiring Contractor to pay the first-tier Subcontractor for
satisfactory performance under its subcontract within ten (10) days out of
such amounts as are paid to the prime Contractor by the public
contracting agency; and

(b) ORS 279C.580(3)(b) requires the prime Contractor to include a clause in
each subcontract requiring Contractor to pay an interest penalty to the
first-tier Subcontractor if payment is not made within thirty (30) days after
receipt of payment from the public contracting agency.

(c) ORS 279C.580(4) requires the prime Contractor to include in every
subcontract a requirement that the payment and interest penalty clauses
required by ORS 279C.580(3)(a) and (b) be included in every contract
between a Subcontractor and a lower-tier Subcontractor or Supplier.

Contractor shall promptly pay all contributions or amounts due the Industrial
Accident Fund from such Contractor or Subcontractor incurred in the
performance of the contract, and shall be responsible that all sums due the State
Unemployment Compensation Fund from Contractor or any Subcontractor in
connection with the performance of the contract shall promptly be paid.

Contractor shall not permit any lien or claim to be filed or prosecuted against the
Owner on account of any labor or material furnished and agrees to assume
responsibility for satisfaction of any such lien so filed or prosecuted.

A notice of claim on Contractor’s payment bond shall be submitted only in
accordance with ORS 279C.600 and 279C.605.

Contractor and any Subcontractor shall pay to the Department of Revenue all
sums withheld from employees pursuant to ORS 316.167.

Contractor shall demonstrate to Owner that an employee drug-testing program is
in place within ten (10) days of receiving a Notice of Award.

Pursuant to ORS 279C.515, if Contractor fails, neglects or refuses to make
prompt payment of any claim for labor or materials furnished to the Contractor or
a Subcontractor by any person in connection with the contract as such claim
becomes due, the Owner may pay such claim to the persons furnishing the labor
or material and charge the amount of payment against funds due or to become
due to Contractor by reason of the contract. The payment of a claim in the
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manner authorized hereby shall not relieve the Contractor or its surety from their

obligations with respect to any unpaid claim. If Owner is unable to determine the
validity of any claim for labor or material furnished, Owner may withhold from any
current payment due Contractor an amount equal to said claim until its validity is

determined and the claim, if valid, is paid.

8. Pursuant to ORS 279C.515, if the Contractor or a first-tier Subcontractor fails,
neglects, or refuses to make payment to a person furnishing labor or materials in
connection with the public contract for a public improvement within 30 days after
receipt of payment from Owner or Contractor, the Contractor or first-tier
Subcontractor shall owe the person the amount due plus interest charges
commencing at the end of the 10 day period that payment is due under ORS
279C.580(4) and ending upon final payment, unless payment is subject to a good
faith dispute as defined in ORS 279C.580. The rate of interest charged to
Contractor or first-tier Subcontractor on the amount due shall equal three times
the discount rate on 90-day commercial paper in effect at the Federal Reserve
Bank in the Federal Reserve District that includes Oregon on the date that is
thirty (30) days after the date when payment was received from the public
contracting agency or from the Contractor, but the rate of interest shall not
exceed thirty (30) percent. The amount of interest may not be waived.

0. As provided in ORS 279C.515, if the Contractor or a Subcontractor fails,
neglects, or refuses to make payment to a person furnishing labor or materials in
connection with the public contract, the person may file a complaint with the
Construction Contractors Board, unless payment is subject to a good faith
dispute as defined in ORS 279C.580.

10.  Pursuant to ORS 279C.530, Contractor shall promptly, as due, make payment to
any person, co-partnership, association, or corporation, furnishing medical,
surgical and hospital care or other needed care and attention, incident to
sickness or injury, to employees of such Contractor, of all sums which the
Contractor agrees to pay for such services and all monies and sums which the
Contractor collected or deducted from the wages of employees pursuant to any
law, contract or agreement for the purpose of providing or paying for such
service.

11.  Contractor shall employ no person for more than ten (10) hours in any one day,
or forty (40) hours in any one week, except in cases of necessity, emergency, or
where public policy absolutely requires it, and in such cases, except in cases of
contracts for personal services designated under ORS 279A.055, Contractor
shall pay the employee at least time and one-half pay for all overtime in excess
of eight (8) hours a day or forty (40) hours in any one week when the Work is five
(5) consecutive days, Monday through Friday; or for all overtime in excess of ten
(10) hours a day or forty (40) hours in any one week when the Work week is
4 consecutive days, Monday through Friday; and for all Work performed on
Saturday and on any legal holidays as specified in ORS 279C.540.
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12.  Pursuant to ORS 279C.540(2), the Contractor must give notice to employees
who Work on this contract in writing, either at the time of hire or before
commencement of Work on the contract, or by posting a notice in a location
frequented by employees, of the number of hours per day and the days per week
that the employees may be required to Work.

13.  The provisions of ORS 279C.800 to ORS 279C.870 relating to the prevailing
wage rates will be complied with.

(a) The hourly rate of wage to be paid by Contractor or any Subcontractor to
workers in each trade or occupation required for the public works employed in
the performance of this Contract shall not be less than the specified minimum
rate of wage in accordance with ORS 279C.838 and ORS 279C.840.

(b) The latest prevailing wage rates for public works contracts in Oregon are
contained in the following publications: The January 2016 Prevailing Wage
Rates for Public Works Projects in Oregon, including the April 2016
Amendments, and the January 2016 PWR Apprenticeship Rates, including
the April 2016 Amendments. Such publications can be reviewed
electronically at:

https://www.oregon.gov/boli/WHD/PWR/Pages/PWR Rate Publications 2016.a
SpX

and are hereby incorporated as part of the contract documents.

(c) Contractor and all Subcontractors shall keep the prevailing wage rates for this
Project posted in a conspicuous and accessible place in or about the Project.

(d) The Owner shall pay a fee to the Commissioner of the Oregon Bureau of
Labor and Industries as provided in ORS 279C.825. The fee shall be paid to
the Commissioner as required by the administrative rules adopted by the
Commissioner.

(e) If Contractor or any Subcontractor also provides for or contributes to a health
and welfare plan or a pension plan, or both, for its employees on the Project,
it shall post notice describing such plans in a conspicuous and accessible
place in or about the Project. The notice shall contain information on how and
where to make claims and where to obtain future information.

14.  Unless exempt under ORS 279C.836(4), (7), (8) or (9), before starting Work on
this contract, or any subcontract hereunder, Contractor and all Subcontractors
must have on file with the Construction Contractors Board a public works bond
with a corporate surety authorized to do business in the State of Oregon in the
amount of $30,000. The bond must provide that the Contractor or Subcontractor
will pay claims ordered by the Bureau of Labor and Industries to workers
performing labor upon public works projects. The bond must be a continuing
obligation, and the surety’s liability for the aggregate of claims that may be
payable from the bond may not exceed the penal sum of the bond. The bond
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must remain in effect continuously until depleted by claims paid under ORS
279C.836(2), unless the surety sooner cancels the bond. The surety may cancel
the bond by giving thirty (30) days’ Written Notice to the Contractor or
Subcontractor, to the Construction Contractors Board and to the Bureau of Labor
and Industries. When the bond is canceled, the surety is relieved of further
liability for Work performed on contracts entered into after the cancellation. The
cancellation does not limit the surety’s liability for Work performed on contracts
entered into before the cancellation. Contractor further certifies that Contractor
will include in every subcontract a provision requiring a Subcontractor to file a
public works bond with the Construction Contractors Board before starting Work
on the Project, unless exempt under ORS 279C.836(4), (7), (8), or (9).

€) Unless exempt under ORS 279C.836(4), (7), (8), or (9), before permitting
a Subcontractor to start Work on this public works project, the Contractor
shall verify that the Subcontractor has filed a public works bond as
required under this section or has elected not to file a public works bond
under ORS 279C.836(7).

(b)  Unless the Owner has been notified of any applicable exemptions under
ORS 279C.836(4), (7), (8), or (9), the public works bond requirement
above is in addition to any other bond Contractor or Subcontractors may
be required to obtain under this contract.

15. As may be required by ORS 279C.845, Contractor or Contractor’s surety and
every Subcontractor or Subcontractor’s surety shall file certified payroll
statements with the Owner in writing.

@) If Contractor is required to file certified statements under ORS 279C.845,
the Owner shall retain twenty-five (25) percent of any amount earned by
the Contractor on the public works project until the Contractor has filed
with the Owner a certified statement as required by ORS 279C.845. The
Owner shall pay the Contractor the amount retained within 14 days after
the Contractor files the required certified statements, regardless of
whether a Subcontractor has failed to file certified statements required by
statute. The Owner is not required to verify the truth of the contents of
certified statements filed by the Contractor under this section and ORS
279C.845.

(b)  The Contractor shall retain twenty-five (25) percent of any amount earned
by a first-tier Subcontractor on this public works contract until the
Subcontractor has filed with the Owner certified statements as required by
ORS 279C.845. The Contractor shall verify that the first-tier
Subcontractor has filed the certified statements before the Contractor may
pay the Subcontractor any amount retained. The Contractor shall pay the
first-tier Subcontractor the amount retained within fourteen (14) days after
the Subcontractor files the certified statements as required by ORS
279C.845. Neither the Owner nor the Contractor is required to verify the

CITY OF VENETA — 2NP AND 3RP STREET IMPROVEMENT PROJECT 00400 - 12



16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

GENERAL CONDITIONS - 00400

truth of the contents of certified statements filed by a first-tier
Subcontractor.

All employers, including Contractor, that employ subject workers who Work under
this contract shall comply with ORS 656.017 and provide the required Workers’
Compensation coverage, unless such employers are exempt under ORS
656.126. Contractor shall ensure that each of its Subcontractors complies with
these requirements.

All sums due the State Unemployment Compensation Fund from the Contractor
or any Subcontractor in connection with the performance of the contract shall be
promptly so paid.

The contract may be canceled at the election of Owner for any willful failure on
the part of Contractor to faithfully perform the contract according to its terms.

Contractor certifies that it has not and will not discriminate against minorities,
women or emerging small business enterprises in obtaining any required
Subcontractors, or against a business enterprise that is owned or controlled by,
or that employs a disabled veteran as defined in ORS 408.225.

Contractor certifies its compliance with the Oregon tax laws, in accordance with
ORS 305.385.

In the performance of this contract, the Contractor shall use, to the maximum
extent economically feasible, recycled paper, materials, and supplies, and shall
compost or mulch yard waste material at an approved site, if feasible and cost
effective.

As may be applicable, Contractor certifies that all Subcontractors performing
construction Work under this contract will be registered with the Construction
Contractors Board or licensed by the state Landscaping Contractors Board in
accordance with ORS 701.035 to ORS 701.055 before the Subcontractors
commence Work under this contract.

Pursuant to City Public Contracting Rule 137-049-0880, the Owner may, at
reasonable times and places, have access to and an opportunity to inspect,
examine, copy, and audit the records relating to the Contract.

Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for
demolition, Contractor shall salvage or recycle construction and demolition
debris.

Pursuant to ORS 279C.510, if feasible and cost-effective and contract is for lawn
and landscape maintenance, Contractor shall compost or mulch yard waste
material at an approved site.
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In compliance with the provisions of ORS 279C.525, the following is a list of
federal, state and local agencies, of which the Owner has knowledge, that have
enacted ordinances or regulations dealing with the prevention of environmental

pollution and the preservation of natural resources that may affect the

performance of the contract:

FEDERAL AGENCIES:

Agriculture, Department of

o Forest Service
o Soil Conservation Service

Defense, Department of

o Army Corps of Engineers

Environmental Protection Agency
Interior, Department of

o Bureau of Sport Fisheries and Wildlife
o Bureau of Outdoor Recreation

o Bureau of Land Management

o Bureau of Indian Affairs

o Bureau of Reclamation

Labor, Department of

o Occupational Safety and Health Administration

Transportation, Department of

o Coast Guard
o Federal Highway Administration

STATE AGENCIES:

Agriculture, Department of

Environmental Quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Land Conservation and Development Commission
Soil and Water Conservation Commission
State Engineer

State Land Board

Water Resources Board

LOCAL AGENCIES:

City Councill

County Court

County Commissioners, Board of
Port Districts
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Metropolitan Service Districts
County Service Districts
Sanitary Districts

Water Districts

Fire Protection Districts

Once before the first payment and once before final payment is made of any sum
due on account of the contract for a public work, Contractor or Contractor's
surety and every Subcontractor with a Subcontractor's surety, shall file a
statement with Owner in writing in the form prescribed by the Commissioner of
the Bureau of Labor and Industries, certifying the hourly rate of wage paid each
classification of worker which Contractor or Subcontractor has employed upon
such public work, and further certifying that no worker employed upon such
public work has been paid less than the prevailing rate of wage or less than the
minimum hourly rate of wage specified in the contract, which certificate and
statement shall be verified by the oath of Contractor or Contractor's surety or
Subcontractor or the Subcontractor's surety, that Contractor or Subcontractor has
read such statement and certificate, knows the contents thereof, and that the
same is true to Contractor's or Subcontractor’'s knowledge. A true copy of the
certification or certifications required to be filed pursuant to this section shall also
be filed at the same time with the Commissioner of the Bureau of Labor and
Industries.

Section 17. Warranty and Guarantee.

1.

Contractor warrants and guarantees to Owner that all Work will be done in
accordance with the Contract Documents and will not be defective. Prompt
notice of all defects shall be given to Contractor. All defective Work, whether or
not in place, may be rejected, corrected or accepted. Contractor understands
that the City of Veneta and Lane County and their various departments, and
agencies, must be consulted and be allowed to inspect the Work and sign off in
each particular area. At all times Owner’s Representative and appropriate
inspectors shall have access to the Work for inspection and testing. Contractor
shall provide proper and safe conditions for such access.

Where any law, ordinance, rule, regulation, code, or other order of any public
body having jurisdiction requires any Work or part thereof to specifically
inspected, tested or approved, Contractor shall assume full responsibility for such
inspection, testing, or approval, and pay all costs in connection therewith and
furnish Owner’s Representative with the required certificates of inspection,
testing or approval. If any Work to be inspected, tested, or approved is covered
without written concurrence of Owner’s Representative, it must be, if requested,
uncovered for observation. Such uncovering shall be at Contractor's expense.

Neither observations by the Owner’s Representative nor inspection tests or
approvals by others shall relieve the Contractor from his obligations to perform
the Work in accordance with the contract documents.
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If, within two (2) years after the date of final completion and sign off and payment
of any retainage by Owner to Contractor, there is any defect in materials or
workmanship, Contractor shall promptly, without cost to Owner and in
accordance with Owner's written instructions, either correct such defective Work
or, if it has been rejected by Owner, remove it from the site and replace it with
non-defective Work. If Contractor does not promptly comply with the terms of
such instructions, or in an emergency where a delay would cause serious risk of
loss or damage, Owner may have the defective Work corrected or the rejected
Work removed and replaced. All direct or indirect costs of such removal or
replacement, including compensation for additional professional services, shall
be paid by Contractor. Such additional professional services include the services
of any attorney employed by Owner to assist it in dealings with Contractor. If
Contractor does not pay for such Work, or does not ensure that such Work is
performed as required by this section, Owner may pursue reimbursement from
Contractor, including pursuing a claim upon Contractor's bond, if applicable, for
payment of such Work. All notices sent to Contractor shall have copies sent to
Contractor's surety.

Contractor warrants and guarantees that title to all Work, materials, and
equipment covered by the application for payment, whether incorporated in the
Project or not, will pass to Owner at the time of payment, free and clear of all
liens, claims, security interests and encumbrances of any party whomsoever.

Section 18. Bond Form.

Payment and Performance Bonds shall be in the form provided within the Invitation to
Bid packet. Bid Bonds shall be in the standard form of the issuing company. If a
standard form is not available, the AIA Form A-310 shall be acceptable for the Bid

Bond.

Section 19. Payments to Contractor.

1.

By the 5th day of each month, Contractor will submit to Owner’s Representative
a partial payment estimate filled out and signed by Contractor covering the Work
performed during the period covered by the partial payment estimate and
supported by such data as Owner’s Representative may reasonably require. If
payment is requested on the basis of materials and equipment not incorporated
in the Work but delivered and suitably stored at or near the site, the partial
payment estimate shall also be accompanied by such supporting data,
satisfactory to Owner, as will establish Owner’s title to the material and
equipment, and protect its interest therein, including applicable insurance.
Owner’s Representative will, within ten (10) days after receipt of each partial
payment estimate, either indicate in writing his approval of payment and present
the partial payment estimate to Owner, or return the partial payment estimate to
Contractor indicating in writing his reasons for refusing to approve payment. In
the latter case, Contractor may make the necessary corrections and resubmit the
partial payment estimate. Owner will, within ten (10) days of the next City
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Council meeting after presentation by Owner’s Representative of an approved
partial payment estimate, pay Contractor a progress payment on the basis of the
approved partial payment estimate. Owner shall retain five percent (5%) of the
amount of each payment until final completion and acceptance of all Work
covered by the contract documents. After fifty percent (50%) of the Work has
been completed, Owner may, at Owner’s sole discretion, reduce or eliminate
retainage on the remaining progress estimates. When the Work is substantially
complete, Owner may, at Owner’s sole discretion, further reduce the retained
amount below 5% to only that amount necessary to assure completion. On
completion and acceptance of a part of the Work on which the price is stated
separately in the contract documents, Owner may, in Owner’s sole discretion,
pay for that part of the Work in full, including retained percentages, less
authorized deductions.

2. A request for payment may also include an allowance for the cost of such major
materials and equipment which are suitably stored either at or near the site.

3. Prior to Substantial Completion, Owner, with the approval of Owner’s
Representative and with the concurrence of the Contractor, may use any
completed or substantially completed portions of the Work. Such use shall not
constitute an acceptance of such portions of the Work.

4. Owner shall have the right to enter the premises for the purpose of doing Work
not covered by the contract documents. This provision shall not be construed as
relieving Contractor of the sole responsibility for the care and protection of the
Work, or the restoration of any damaged Work except such as may be caused by
agents or employees of Owner. Such entry or Work shall only be allowed to the
extent it does not interfere with Contractor's Work.

5. Upon completion and acceptance of the Work, Owner’s Representative shall
issue a certificate attached to the final payment request that the Work has been
accepted by him under the conditions of the contract documents. The entire
balance found to be due the Contractor, including the retained percentages, but
except such sums as may be lawfully retained by Owner, shall be paid to the
Contractor within thirty (30) days of the issuance of the certificate of completion
and acceptance of the Work.

6. Contractor will indemnify and save Owner and Owner’s officials, employees,
agents, and volunteers harmless from all claims arising out of the lawful
demands of Subcontractors, laborers, workmen, mechanics, materialmen, and
furnishers or machinery and parts thereof, equipment, tools, and all supplies,
incurred in the furtherance of the performance of the Work. Contractor shall, at
Owner’s request, furnish satisfactory evidence that all obligations of the nature
designated above have been paid, discharged or waived. If Contractor fails to do
so, Owner may, after having notified Contractor, either pay unpaid bills or
withhold from Contractor's unpaid compensation a sum of money deemed
reasonably sufficient to pay any and all such lawful claims until satisfactory
evidence is furnished that all liabilities have been fully discharged whereupon
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payment to Contractor shall be resumed in accordance with the terms of the
contract documents, but in no event shall the provisions of this Section be
construed to impose any obligations upon Owner to either Contractor,
Contractor’s surety or any third party. In paying any unpaid bills of Contractor,
any payment so made by Owner shall be considered as a payment made under
the contract documents by Owner to Contractor and Owner shall not be liable to
Contractor for any such payments made in good faith.

7. If Owner fails to make payment thirty (30) days after approval of a partial
payment estimate by Owner’s Representative, in addition to the other remedies
available to Contractor, there shall be added to each such payment interest at
the maximum legal rate commencing on the first day after said payment is due
and continuing until the payment is received by the Contractor.

Section 20. Cleanup.

1. From time to time as the Work progresses and immediately after completion of
the Work, Contractor shall clean up and remove all refuse and unused materials
of any kind resulting from the Work. Upon failure of Contractor to do so within
24 hours after being so directed by Owner’s Representative, the Work may be
done by Owner and the cost thereof may be deducted from any payment due
Contractor.

2. After all other Work embraced in the contract is completed and before final
acceptance of the contract, the entire right of way and driveways, alleys, and side
street approaches, slopes, ditches, utility trenches, and construction areas shall
be neatly finished to the lines, grades and cross sections shown in the
specifications.

3. As a condition precedent to final acceptance of the Project, Contractor shall
remove all equipment and temporary structures, and all rubbish, waste and
generally clean the right of way and premises.

Section 21. Use of Light, Power and Water.

Contractor shall furnish temporary light, power, and water complete with connecting
piping, wiring, lamps, and similar equipment necessary before the Work is improved.
Contractor shall install, maintain and remove temporary lines upon completion of Work.
Contractor shall obtain all permits and bear all costs for connection with temporary
services and facilities at no expense to Owner.

Section 22. Arbitration.

1. All claims, disputes, and other matters in question between Owner and
Contractor arising out of, or relating to, the contract documents, including
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rescission, reformation, enforcement, or the breach of the terms thereof, except
for claims which may have been waived by the making or acceptance of final
payment or for acquisition of property subject to eminent domain, may be
decided by arbitration. Owner shall have the sole discretion as to whether or not
a dispute will be decided by arbitration conducted in Lane County, Oregon, rather
than through the court process.

2. No demand for arbitration of any claimed dispute or other matter shall be
effective until after a claim or demand regarding the underlying dispute is made
to the City Council and the Council at its next regularly scheduled meeting, has
rendered a written decision with respect thereto denying the claim or demand.

No demand for arbitration of the denial of any such claim, dispute, or other matter
shall be made later than thirty (30) days after the date on which the City Council
has rendered a written decision denying the claim. The failure to demand
arbitration within thirty (30) days of the date of the City Council’s decision
denying the claim shall result in the City Council’s decision being binding upon
Owner and Contractor.

3. Notice of demand for arbitration shall be filed in writing with the other party to the
agreement. The demand for arbitration shall be made within the 30 day period
specified above. Owner, if not the party demanding arbitration, has the option of
allowing the matter to proceed with arbitration or by Written Notice within five (5)
days after receipt of a demand for arbitration, or rejecting arbitration and
requiring Contractor to proceed through the courts for relief. Arbitration shall be
conducted under the Uniform Arbitration Act, ORS 36.600 et seq. If the parties
are unable to mutually select an arbitrator within twenty (20) days following
Owner’s decision to pursue arbitration, then each party shall select an arbitrator,
and the two arbitrators shall select a single arbitrator. The arbitrator(s) shall have
substantial experience in construction disputes. The parties agree that any
award rendered by the arbitrator will be final, and judgment may be entered upon
the award in any court having jurisdiction thereof, and will not be subject to
modification or appeal except to the extent permitted by Oregon law.

Section 23. Attorney Fees.

If suit, action or arbitration is brought either directly or indirectly to rescind or enforce the
terms of this agreement, the prevailing party shall recover and the losing party hereby
agrees to pay reasonable attorney's fees incurred in such proceeding, in both the trial
and appellate courts, as well as any costs and disbursements. Further, if it becomes
necessary for Owner to incur the services of an attorney to enforce any provision of this
agreement without initiating litigation, Contractor agrees to pay Owner’s attorney's fees
so incurred. Such costs and fees shall bear interest at the maximum legal rate from the
date incurred, until the date paid by losing party.
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STANDARD SPECIFICATIONS - 00500

STANDARD SPECIFICATIONS
CITY OF VENETA

The Standard Specifications applicable to work on this project and the performance
thereof, are those titled "Oregon Standard Specifications for Construction, 2015 edition,
Volume 27, in addition to the “Oregon Standard Drawings, 2015 edition”, hereinafter
called "Standard Specifications" except as the same may be modified, supplemented, or
superseded by the Special Provisions herein. The standard specifications are available
at http://www.oregon.gov/ODOT/HWY/SPECS/index.shtml.

For sanitary sewer work of the project construction, if any, DEQ requires that in addition
to the above specification, current DEQ Rules and Specifications will apply, and if a
conflict is noted, the more stringent specification will apply. DEQ specifications are the
Oregon Standard Specifications for Construction, 2015 edition.

Such Standard Specifications by this reference shall be deemed incorporated herein
and made a part hereof as those fully set forth. All number references in the Special
Specifications shall be understood to refer to the Section of the Standard Specifications
bearing like numbers.
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SPECIAL SPECIFICATIONS - 00600

SPECIAL SPECIFICATIONS

All number references in these Special Provisions shall be understood to refer to the
Sections and Subsections of the Standard Specifications and Supplemental
Specifications bearing like numbers and to Section and subsections contained in these
Special Provisions in their entirety.

00150.50 Cooperation with Utilities
(c) Contractor’s Responsibilities

(Add) Where excavation activities are adjacent to existing utility poles and/or
anchors, coordinate with the respective utility to have the pole braced no less
than 48 hours in advance, and for the duration of the excavation.

(Add) When excavation activities are adjacent to existing underground electrical
conduits, or water mains notify and coordinate with the respective utility of the
proximity, no less than 48 hours in advance.

(Add) (f) Utility Information:

This Project is located within the Oregon Utility Notification Center area which
is a Utilities notification system for notifying owners of Utilities about Work
being performed in the vicinity of their facilities. The Utilities notification
system telephone number is 1-800-332-2344.

00150.60 Construction Equipment Restrictions
(Add) (d) Staging and Storing of Equipment and Materials

Storage of construction equipment, materials, supplies, temporary office or
sanitary facilities outside of the construction zone but within City rights-of-way
must have written permission from the City. Storage of construction
equipment materials, supplies, temporary office or sanitary facilities on private
property must have written permission from the private property owner. The
Contractor shall provide copies of written permission prior to accessing
private property.

00195.13 Asphalt Cement Material Price Escalation/De-Escalation Clause
(Add) The escalation/de-escalation clause for ACP is in effect for this contract.
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Class of Work

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC
Comply with Section 00220 of the Standard Specifications modified as follows:

00220.02 Public Safety and Mobility - Add the following bullets to the end of the bullet
list:

e Do not place work zone signs or supports that will block existing walkways or
existing bikeways.

e Maintain local traffic access at all times.

e Open full road width on weekends and holidays not scheduled for Work and all
other non-work hours. Full road width shall also be open other days the
Contractor is not Working.

e A contiguous, ADA-compliant, pedestrian access route must be available through
or alongside the work zone at all times. Construct temporary ramps as needed
to bypass closed sidewalk ramps. A sidewalk or sidewalk ramp may be closed
per the next bullet item if an appropriate route is available via the other three
corners of the intersection.

e When construction requires the closure of a sidewalk or sidewalk ramp, place a
Type “W1” “SIDEWALK CLOSED” (OR22-12-533) sign at each point of closure.
Mount each sign above the striped panel of a Type Il barricade placed across the
sidewalk, facing pedestrians approaching the Work area. Advance warning of
sidewalk closure (R9-11 shown in MUTCD) must be placed at the nearest safe
crossing to provide an alternate pedestrian route.

e In areas where surfacing is altered or removed from crosswalks or sidewalks,
resurface the areas with asphalt concrete or concrete in accordance to ADA
standards each day if the areas are open to pedestrian or bicycle traffic.

e Provide five (5) business days prior notification to Lane Transit District (LTD)
Operations office, 541-682-6199 for all activities which will affect their operations.
Notify LTD on a daily basis of specific Work activities, location, and schedule.

e Provide five (5) business days prior notification to Sanipac Dispatch office, (541)
736-3618 for all activities which will affect their operations. Upon request the
contractor shall also notify Sanipac on a daily basis of specific Work activities,
location, and schedule.

e Provide five (5) business days prior notification to the U.S. Postal Service
(USPS), (541) 349-9774 for all activities which will affect their operations. Upon
request the contractor shall also notify USPS on a daily basis of specific Work
activities, location and schedule.

e If performing construction activities during school months, coordinate with local
school districts and the bus routes for students.

CITY OF VENETA — 2NP AND 3RP STREET IMPROVEMENT PROJECT 00600 - 2



SPECIAL SPECIFICATIONS - 00600

e No ramp or sidewalk location shall be closed for more than four (4) Calendar
Days.

00220.03(b) — Work Zone Notifications — Public Notice

(ADD) To the second bullet:

Special written notices shall be door hangers specifying the calendar dates
and approximate times of street closures. The dates specified on the door
hangers shall match the dates from the approved schedule. The City will
provide the language to be used on the notices. The Contractor may revise
the City provided language if approved by the Engineer. Provide a local
Eugene area or toll free phone number and an email address on all public
notices. Provide a draft door hanger to the Engineer for approval prior to
printing, allow 1 business day for Engineer’s review. The Contractor shall
have staff available between 7:00 a.m. and 6:00 p.m. Work Days for the
duration of the project to answer public questions at the phone number and
email address provided.

In cases where the residents and businesses were notified of a street
closure(s) for road work, and the road work was not performed per the date
on the notice, the Contractor shall provide additional special written notice on
the day of the delay notifying the residents and businesses of the delay; and
then re-notify them of the new schedules. Re-notification shall comply with
this section.

SECTION 00225 - WORK ZONE TRAFFIC CONTROL
Comply with Section 00225 of the Standard Specifications modified as follows:

00225.05 Contractor Traffic Control Plan - Replace this subsection, except for the
subsection number and title, with the following:

The Contractor shall provide a traffic control plan. Submit the following, for approval,
five calendar days before starting work:

(a) Contractor TCP -
Include the following:

* Proposed TCP showing all TCM and quantities of all TCD.
* Proposed order and duration of the TCM.
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SECTION 00280 EROSION AND SEDIMENT CONTROL

00280.16(d) — Inlet Protection
(ADD) Furnish Type 1 inlet protection.

(ADD) Type 1: Furnish plastic sheeting and necessary materials to mask off inlets and
catch basins.

00280.16(e) — Sediment Barriers
(ADD) Furnish Type 2 biofilter bags.

00280.46(d) — Inlet Protection

(ADD) Cover, mask off and protect inlets and catch basins within the pavement
improvement area prior to any Work within the project limits. Remove cover after
sweeping improved surfaces.

00280.46(e) — Inlet Protection
(ADD) Protect storm system near staging area(s) from equipment and materials with

biofilter bag sediment barriers in the gutter/storm flow lines. Remove materials,
equipment and sweep staging area(s) prior to removal of sediment barriers.

SECTION 00310 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Comply with Section 00310 of the Standard Specifications modified as follows:
00310.41(a) General - ADD the following:

Where an abutting structure or part of a structure is to be left in place, make clean,
smooth, vertical cuts with a saw or other approved cutting device. Avoid operations that

may damage any portion of the remaining structure.

SECTION 00331 — SUBGRADE STABILIZATION
Comply with Section 00331 of the Standard Specifications modified as follows:
00331.91 Payment- ADD the following section:
The accepted quantities of subgrade stabilization will be paid for at the Contract unit
price, per cubic yard for the item Subgrade Stabilization as determined by field
measurements verified in the field by the engineer or designated representative. Areas

of Subgrade Stabilization will be measured and volumes calculated based on the depth
of excavation to suitable subgrade as directed by the engineer.
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SECTION 00490 - WORK ON EXISTING SEWERS AND STRUCTURES
Comply with Section 00490 of the Standard Specifications modified as follows:

00490.46 Adjusting Manholes
(c) Raising Tops of Manholes

(ADD)  When adjusting wastewater and storm drain manholes to final grade, replace
the frames and covers as directed. Approximate quantities of manhole frames
and covers to be replaced are provided in the Bid Schedule. Locations and
guantities of manhole frames and covers to be replaced may be modified as
directed by the Engineer.

Aluminum frames and covers identified for removal and replacement shall be
salvaged and will remain the property of the City of Veneta. The Contractor
shall deliver salvaged aluminum frames and covers to City of Veneta Public
Works Maintenance, 25226 East Broadway, Veneta, OR, on normal Working
days, between the hours of 7:30 a.m. and 2:00 p.m. The Contractor shall call
(541)935-2191 one (1) business day prior to delivery to coordinate with City
staff.

(Add) Raise the manholes to finished grade following final paving.
(d) Lowering Tops of Manholes (Minor Adjustment)
(Add) Remove any concrete surround in its entirety prior to removal of pavement.
Replace concrete surround with asphalt concrete pavement for full depth in
accordance with Section 007 49.

00490.48  Adjusting Boxes, Cleanout Lids and Similar Structures

(Add) Adjust water valve boxes in accordance with Local Water District
specifications and details.

00490.90 Payment

(Add) Payment for items (a) and (d) shall be payment in full for all Work required at
each location, including lowering, regardless of the number of separate
operations performed.

Removal and replacement of manhole frames and lids shall be incidental to
the applicable bid item for adjustment of manholes.

(Add) SECTION 0B596 — PREFABRICATED MODULAR RETAINING WALLS

Section 0B596, which is not a Standard Specification, is included in this Project by Special
Provision.

Description
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SPECIAL SPECIFICATIONS - 00600

0B596.00 Scope - This work consists of furnishing and constructing prefabricated
modular gravity retaining walls as shown and specified.

0B596.01 Proprietary Prefabricated Modular Walls — The conventional segmental
retaining wall shall be Anchor Diamond (Straight Face Style) per plans.

0B596.03 Definitions:

Dry Cast Concrete Block Gravity Wall - A prefabricated modular gravity retaining wall
system type composed of dry cast concrete blocks without soil reinforcements.

0B596.10 General:

(a) Proprietary Retaining Wall Systems - Provide all proprietary retaining wall system
components from the same wall manufacturer. If there are conflicts between the
Manufacturer's requirements and the Agency's requirements, the Agency's
requirements prevail.

0B596.11 Backfill:

(@) Gravel Leveling Pads Backfill - Furnish dense graded 1"-0 or the 3/4"-0
aggregate base material for leveling pads meeting the requirements of 02630.10.

(b) Modular Block Core and Drainage Backfill - Furnish 3/4"-No. 4 PCC
aggregate material meeting the requirements of 02690.20 (a) through (f).

(d) Granular Structure Backfill - Furnish dense graded 1" -0 or 3/4" - 0 aggregate base
material meeting the requirements of 02630.10 and the following:

(1) Material Passing No. 200 Sieve - The amount of material passing the No. 200 sieve
shall not exceed 15 percent by weight. Test according to AASHTO T 27 and
AASHTO T 11.

0B596.40 General:

(a) Proprietary Retaining Walls - Construct proprietary retaining walls according to
Agency requirements, Manufacturer's working drawings, and the Manufacturer's Field
Construction Manual. If the Manufacturer's working drawings or the Manufacturer's
Field Construction Manual conflict with Agency requirements, Agency requirements
shall take precedence.

Follow instructions and recommendations of the representative if approved by the
Engineer.

0B596.41 Excavation and Foundation Preparation - Perform excavation and prepare
and backfill wall foundations according to Section 00510 and the following:
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+ Grade the foundation level for a width equal to the width of the wall base plus 1.0 feet
on each side. Do not reinforce backfill for over-excavated foundations without prior
approval.

» Place backfill material in nearly horizontal layers not more than 8 inches thick.
Compact the entire surface of each layer with at least three coverages, using
equipment made specifically for compaction. Routing hauling and grading
equipment over the surface is not acceptable as adequate compaction.

* Do not construct backfill when the backfill, the foundation, or the embankment on
which it would be placed is frozen, or unstable.

0B596.45 Geotextile Placement - Install geotextiles according to Section 00350 and
as shown.

0B596.60 Protecting Work - Protect and repair work as follows:

* Do not allow runoff from adjacent areas to enter the wall construction site during
construction operations.

* At the end of each day's operation, direct potential runoff away from the wall by
sloping the last lift of backfill away from the wall.

* Rework and repair all damaged subgrade areas to the depth where undamaged
work is encountered.

0B596.80 Measurement - No measurement of quantities will be made for retaining
walls.

All Proprietary Retaining Walls will be measured on a lump sum basis, and include all
grading, base rock, perforated pipe, weep hole for foundation drain, backfill and other
incidentals associated with the wall installation.

0B596.90 Payment - The accepted quantities of work performed under this Section will
be paid for at the Contract unit price, per unit of measurement, for the following items:

(a) Retaining Wall, Prefabricated Modular Gravity .................. Lump Sum

SECTION 00744 — ASPHALT CONCRETE PAVEMENT
00744.73 — Smoothness Testing and Surface Tolerances

(ADD) Except for wastewater manholes, storm drain manholes and water valves, all
other utility appurtenances shall be adjusted by others after paving. For utility
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appurtenances to be adjusted by others after paving, if the final grade of the
pavement deviates from the top of the utility structure by 2" or less, the
Contractor shall handwork a 1' wide transition around the structure such that
the compacted asphalt matches the top of the structure. If the final grade of
the pavement deviates by more than ¥2" higher than the top of the utility
structure, the Contractor will pave over the utility, except steam and power
vaults shall be exposed for utility access after paving and compaction. If the
final grade of the pavement deviates by more than %," lower than the top of
the utility structure, the Contractor shall provide a 1' wide transition around the
structure to match the top of the structure.

SECTION 00759 - MISCELLANEOUS PORTLAND CEMENT CONCRETE
STRUCTURES

00759.46 Concrete - Add the following sentence after the first sentence:

Before placing concrete, verify that forms are correctly positioned to produce
sidewalk ramps with proper slopes and dimensions to comply with the
Standard Drawings and Plans.

00759.50(c) Driveways, Walks, and Surfacings - Add the following paragraph to the
end of this subsection:

In addition, finish concrete surfaces of sidewalk ramps to be within the
established slopes and dimensions allowed by the Standard Drawings and
Plans. Repair or remove and replace sidewalk ramps not meeting the Standard
Drawings and Plans at no additional cost to the Agency.

00759.80 Measurement - Add the following sentence(s) to the bullet that begins "Area
Basis - Measurement...":

Measurement of concrete walks will include the total area of concrete walk,
including the area of new concrete sidewalk ramps within the footprint of the
concrete walk.

00759.90 Payment - Add the following pay item:
(n)  Extra for New Sidewalk Ramps...............c.coeovnnes Each
(Delete) The paragraph that reads "ltems (e) and (f) include sidewalk ramps."
(Add) Item (n) includes the additional work required to construct a new sidewalk ramp
in a new concrete sidewalk or monolithic curb and sidewalk. Payment for the

area of the new sidewalk ramp will be made under the concrete walk or
sidewalk pay item.
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(Add) The following paragraph to the end of this subsection:

No separate or additional payment will be made for Preplacement Conference,
concrete form verification, and any necessary repair or removal and
replacement of Sidewalk Ramps.

SECTION 00850 - COMMON PROVISIONS FOR PAVEMENT MARKINGS

00850.90 Payment - Add the following section:

(Add) All pavement markings will be measured on a lump sum basis including all
stop bars, 4- inch yellow lines, and 12-inch transverse median bars, and any
striping necessary to match existing striping that is removed or damaged
during construction.

SECTION 01010 - STORMWATER CONTROL, WATER QUALITY FACILITIES

Section 01012, which is not a Standard Specification, is included for this Project by
Special Provision.

01010.00 Scope - This work consists of furnishing and installing a water quality
facilities as shown in the plans.

Section 01010, which is not a Standard Specification, is included for this Project by
Special Provision.

01012.10 Materials - Furnish material meeting the following requirements:

Concrete 00440
Drainage Geotextile, Type 1, Certification Level B 02320
Facility Field Markers 00842.10
Granular Drain Backfill Material 00430.11
Manholes, Catch Basins, and Inlets 00470.11
Riprap 00390.11
Riprap Geotextile, Type 1, Certification Level B 02320
Storm Sewer Pipe 00445.11
Subsurface Drain Pipe 00430.10

01012.12 Water Quality Mixture - Furnish medium sand meeting the requirements
noted in the plans.
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01012.40 General - Construct water quality facility as shown. Perform facility

excavation and fine grading work only when the facility area is dry and only from the top

of the swale area. Do not stockpile excavated material in the facility area.

(a) Scarify - Scarify the subsoil area a minimum 12 inches deep.

(b) Laying Pipe -Lay the pipe according to Section 00445. Place pipe with
perforations down.

(c) Joining Pipe - Fasten pipes together with coupling fittings or bands as specified
for the type of pipe used. Cap the upstream end of the pipe.

(d) Inspection and Repair - Place the water quality mix only after all the pipe is laid,
joined, and inspected. Remove and reinstall or replace all pipe that is out of alignment,
has settled, or is damaged at no additional cost to the Agency.

(e) Placement of Water Quality Mixture - Place the water quality mixture (approved
sand) in maximum 12 inch lifts. Compact each lift with a water filled landscape roller.

01012.41 Facility Field Markers - Install field markers as shown and according to
Section 00842.

01012.70 Cleaning - If a stormwater control facility is used for erosion and sediment

control, remove all accumulated sediment and debris before completing the facility.

01012.80 Measurement - No measurement of quantities will be made for work
performed under this Section. The materials that will be incidental to the treatment

facilities will be excavation, drainage geotextile, rip-rap, granular drain backfill, top layer

river rock, and the water quality filtering material (approved sand mixture).

01012.90 Payment - The accepted quantities of work performed under this Section will

be paid for at the Contract lump sum amount for the item "Water Quality Facility,

The drainage facility identification number will be inserted in the blank.

Payment will be payment in full for furnishing and placing all materials, and for
furnishing all equipment, labor, and incidentals necessary to complete the work as
specified.
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