

**Addendum No. 1**  
**April 26, 2019**

**Perkins Road Overlay Project**  
**City of Veneta, Oregon**

Bid Opening Date: 2:00 p.m. Thursday, May 2, 2019  
City of Veneta City Hall  
88184 8th Street  
Veneta, Oregon 974487



EXPIRES: 12/31/20

---

This addendum modifies the Contract Documents for the subject project and shall become a part of the Contract Documents. Except as modified in this Addendum, the Project Manual containing the Contract Documents dated April 10, 2019 to remain in effect and control all submissions. Bidders shall acknowledge receipt of this addendum in the space provided in Section 00240 and also on the outside of your bid envelope. Failure to do so may subject bidder to disqualification.

---

Please note the following corrections, revisions and clarifications to the Contract Documents:

**Project Manual Specifications:**

**00205 Bid Schedule:**

1. **Modification** – Bid Schedule has been revised to include revised quantities for pavement replacement, and ADA Ramps, as well as additional bid items for stormwater infrastructure at the Perkins Ct. Intersection. Replace Bid Schedule with new “Bid Schedule” included with this Addendum #1
2. **Clarification** – Bid Item 18 includes all striping as well as the relocation/reinstallation of new signage.

**Plan Revision**

3. **Modification** – Index on cover sheet revised to include additional sheets.
4. **Addition** – New sheets 8, 9, 10, & 11 added to plans.

Only revised or newly added sheets included with this Addendum

**BID Schedule**

**Project:** Perkins Road Pavement Overlay Project

**Bid Closing:** Thursday, May 2nd, 2019, 2:00 PM

**From:** \_\_\_\_\_  
*(Name of Contractor and Company)*

**To:** CITY OF VENETA  
 Kyle Schauer  
 88184 Eighth Street  
 Veneta, Oregon 97487

The undersigned proposes to furnish all equipment, and labor required for the complete project, and to perform all work in strict accordance with the Contract Documents for the unit prices indicated below.

**BID ITEMS**

Item #	Description of Item	QTY	Unit	Unit Cost	Total Bid Price
1 210	Mobilization	1	Lump Sum		
2 225	Temporary Work Zone Traffic Control, complete	1	Lump Sum		
3 280	Erosion Control	1	Lump Sum		
4 310	Sawcut AC	2540	Lineal Feet		
5 310	Remove AC	1,030	Square Yard		
6 350	Pavement Overlay Geotextile (Interlayer)	6,790	Square Yard		
7 390	Rip Rap Outfall Protection (Loose Riprap).	1	Cubic Yard		
8 445	6 Inch Ductile Iron Storm Sewer Pipe, 5 Ft Depth	40	Lineal Feet		
9 445	6 Inch Storm Sewer Pipe, 5 Ft Depth	30	Lineal Feet		
10 445	12 Inch Storm Sewer Pipe, 5 Ft Depth	15	Lineal Feet		
11 470	Concrete Inlet Type G1	2	Each		
12 490	Adjust Veneta Water Valve to grade	11	Each		
13 490	Minor Manhole Adjustment	5	Each		

14 620	Cold Plane Pavement Removal, 2" Maximum Deep	460	Square Yard		
15 640	14" 3/4" -(0) Aggregate Base	670	Tons		
16 745	Level 2 HMAC Pavement	940	Tons		
17 759	Concrete ADA Ramps	1,420	Sq Ft		
18 850	Signing and Striping	1	Lump Sum		
Bid Total					

**From:** \_\_\_\_\_  
*(Signature of Contractor)*

**Total Bid Price (written out in words)** \_\_\_\_\_