

Addendum No. 1

Veneta Pavement Preservation and Improvement Plan - 2016 City of Veneta, Oregon

Bid Opening Date: 2:00 p.m. Thursday, June 16, 2016
City of Veneta City Hall
88184 8th Street
Veneta, Oregon 97487



EXPIRES: 12/31/17

This addendum modifies the Contract Documents for the subject project and shall become a part of the Contract Documents. Except as modified in this Addendum, the Project Manual containing the Contract Documents dated May 24th, 2016 to remain in effect and control all submissions. Bidders shall acknowledge receipt of this addendum in the space provided in Section 00200 and also on the outside of your bid envelope. Failure to do so may subject bidder to disqualification.

Please note the following corrections, revisions and clarifications to the Contract Documents:

Project Manual Specifications:

00205 Bid Schedule

Modification: See attached Bid Schedule for revised item numbers. Previously there were two #7 items.

00600 Special Specifications:

(Replace) All notations of "FDR" with "Full Depth Replacement". No Full Depth Reclamation is intended for this project.

SECTION 00490 – WORK ON EXISTING SEWERS AND STRUCTURES

00490.46(d) Lowering Tops of Manholes (Mionor Adjustment)

(Replace) with Original ODOT Specification 00490.46(d). Install Minor Adjustment with concrete ring per ODOT Std Detail RD360.

SECTION 00610 – RECONDITIONING EXISTING ROADWAY

(Replace) “00610.80” with “00610.90”

SECTION 00744 – ASPHALT CONCRETE PAVEMENT

(Remove) Section “00744.82 Other Items”

BID Schedule

Project: City of Veneta Pavement Preservation Plan 2016

Bid Closing: Thursday, June 16th, 2016, 2:00 PM

From: _____
(Name of Contractor and Company)

To: CITY OF VENETA
 Kyle Schauer
 88184 Eighth Street
 Veneta, Oregon 97487

The undersigned proposes to furnish all equipment, and labor required for the complete project, and to perform all work in strict accordance with the Contract Documents for the unit prices indicated below.

BID ITEM

Item #	Description of Item	QTY	Unit	Unit Cost	Total Bid Price
1 00210	Mobilization	1	Lump Sum	\$	\$
2 00225	Temporary Work Zone Traffic Control, complete	1	Lump Sum	\$	\$
3 00280	Erosion Control	1	Lump Sum	\$	\$
4 00310	Sawcut AC	780	Lineal Feet	\$	\$
5 00310	Remove AC	2,500	Square Feet	\$	\$
6 00490	Adjust Veneta Water Valve to grade	5	Each	\$	\$
7 00490	Minor Manhole Adjustment	14	Each	\$	\$
8 00620	Cold Plane Pavement Removal, 2" Deep	13,750	Square Yard	\$	\$
9 00640	14", 3/4"- (0) Aggregate Base	200	Tons	\$	\$
10 00745	Level 2 HMAC Pavement	1,670	Tons	\$	\$
11 00850	Striping	1	Lump Sum	\$	\$
Bid Total				\$	

From: _____
(Signature of Contractor)