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2nd & 3rd Street Improvement Project 
City of Veneta, Oregon 

 

Veneta Pavement Preservation & Improvement Plan - 2016 
City of Veneta, Oregon 

 
 

 
 
Addendum No. 1 

 

2nd & 3rd Street Improvement Project 
City of Veneta, Oregon 

 
Bid Opening Date: 2:00 p.m. Tuesday, July 19, 2016 
City of Veneta City Hall  
88184 8th Street 
Veneta, Oregon 97487 
              
 
This addendum modifies the Contract Documents for the subject project and shall 
become a part of the Contract Documents. Except as modified in this Addendum, the 
Project Manual containing the Contract Documents dated June 24th, 2016 to remain in 
effect and control all submissions. Bidders shall acknowledge receipt of this addendum 
in the space provided in Section 00200 and also on the outside of your bid envelope. 
Failure to do so may subject bidder to disqualification. 
              
 
Please note the following corrections, revisions and clarifications to the Contract 
Documents: 
 
Project Manual Specifications: 
 

00205 Bid Schedule 
 
Modification: See attached Bid Schedule for revised item titles #39, #40, & #41.    
Updated quantities for Bid Items #5, #36, & 37.  
 
 
Revised Drawings: 

C1.1: 2nd Street Existing Conditions & Demo Plan 
C2.1:  2nd Street Construction Plan & Profile 
C3.1:  Waterline Plan & Profile Broadway To McCutcheon 
C3.2: Waterline Plan & Profile McCutcheon to Hunter 
C8:  Details 
E1: 2nd & 3rd Street Lighting, Signing, & Striping Plan 

 
 
End of Addendum #1 
 
 



BID SCHEDULE – 00205 

CITY OF VENETA – 2ND AND 3RD STREET IMPROVEMENT PROJECT 00205-1 
 

BID Schedule 
 
Project:  City of Veneta 2nd and 3rd Street Improvements Project 
 
Bid Closing: Tuesday, July 19th, 2016, 2:00 PM 

 
From: __________________________________________________________________________   
   (Name of Contractor and Company) 

 
To:  CITY OF VENETA   
 Kyle Schauer    
 88184 Eighth Street 
 Veneta, Oregon 97487 
 
 The undersigned proposes to furnish all equipment, and labor required for the complete project, and 

to perform all work in strict accordance with the Contract Documents for the unit prices indicated 
below. 

 
 BID ITEM 

ITEM 
NO. 

ITEM DESCRIPTION QTY Unit Unit Cost Total Bid Price 

1  
00210 

Mobilization, Bonds, And Insurance 1 
Lump 
Sum 

$ $ 

2  
00225 

Temporary Work Zone Traffic Control, 
Complete 

1 
Lump 
Sum 

$ $ 

3  
00280 

Erosion Control 1 
Lump 
Sum 

$ $ 

4  
00310 

Removal of Curbs 45 Foot $ $ 

5  
00310 

Removal of Walks and Driveways 120 Sq Yd $ $ 

6  
00310 

Removal of Surfacing 2,270 Sq Yd $ $ 

7  
00310 

Removal of Inlets 2 Each $ $ 

8  
00310 

Removal of Water Meters and Valve 
Boxes 

1 
Lump 
Sum 

$ $ 

9 
00310 

Saw Cutting 1,422 Foot $ $ 

10 
00320 

Clearing and Grubbing 1 
Lump 
Sum 

$ $ 

11  
00330 

General Excavation 1 
Lump 
Sum 

$ $ 

12 
00331 

Subgrade Stabilization as Directed by 
Engineer  

70 Cu Yd $ $ 

13 
00350 

Subgrade Geotextile 2,355 Sq Yd $ $ 

14 
00430 

4 Inch Perf Storm Sewer Pipe, 5 Ft 
Depth 

20 Foot $ $ 

15 
00445 

6 Inch Storm Sewer Pipe, 5 Ft Depth 22 Foot $ $ 

16 
00445 

8 Inch Storm Sewer Pipe, 5 Ft Depth 200 Foot $ $ 

17 
00445 

10 Inch Storm Sewer Pipe, 5 Ft Depth 105 Foot $ $ 

18 
00445 

12 Inch Storm Sewer Pipe, 5 Ft Depth 25 Foot $ $ 



BID SCHEDULE – 00205 

CITY OF VENETA – 2ND AND 3RD STREET IMPROVEMENT PROJECT 00205-2 
 

19  
00470 

12" Concrete Storm Sewer Basin 2 Each $ $ 

20  
00470 

Concrete Manholes, 24” Diameter 1 Each $ $ 

21  
00470 

Concrete Manhole, Shallow 1 Each $ $ 

22 
00470 

Concrete Storm Sewer Manholes 1 Each $ $ 

23 
00470 

Concrete Inlets, Type ‘3’ 4 Each $ $ 

24  
00490 

Adjusting Boxes to Finish Grade  2 Each $ $ 

25  
00490 

Connection to Existing Structures 3 Each $ $ 

26  
00490 

Adjusting Inlets 1 Each $ $ 

27 
00490 

Minor Adjustment of Existing 
Manholes 

4 Each $ $ 

28  
00495 

HMAC Trench Resurfacing 58 Ton $ $ 

29 
0B596 

Prefabricated Modular Retaining Wall 1 
Lump 
Sum 

$ $ 

30 
00641 

Aggregate Base 12 inch   1,380 Ton $ $ 

31  
00744 

Level 2, 1/2 Inch HMAC 440 Ton $ $ 

32  
00759 

Concrete Curbs, Curb and Gutter 700 Foot $ $ 

33 
00759 

Thickened Curb & Gutter 50 Foot $ $ 

34 
00759 

Curb Wall Along Sidewalk 70 Foot $ $ 

35  
00759 

Concrete Driveways 1,100 Sq Ft $ $ 

36  
00759 

Concrete Walks 3,300 Sq Ft $ $ 

37  
00759 

Truncated Dome Panel Texturing 75 Sf $ $ 

38  
00850 

Pavement Markings 1 
Lump 
Sum 

$ $ 

39  
00905 

Remove and Install New Signs 1 
Lump 
Sum 

$ $ 

40 
00962 

Cast in Place Foundation (Lighting) 8 Each $ $ 

41 
00970 

Trench, Conduit, Junction Boxes, & 
Splicing Conductor & Conduit 

1 
Lump 
Sum 

$ $ 

42 
01012 

Water Quality Facility 1 1 
Lump 
Sum 

$ $ 

43 
01012 

Water Quality Facility 2 1 
Lump 
Sum 

$ $ 

44 
01090 

Gravel Beds/Rockery Landscaping  1 
Lump 
Sum 

$ $ 

45 
01140 

8 Inch Ductile Iron Potable Water 
Pipe, Fittings & Couplings with 
Restrained Joints And Class B 
Backfill 

830 
Lineal 
Feet 

$ $ 



BID SCHEDULE – 00205 

CITY OF VENETA – 2ND AND 3RD STREET IMPROVEMENT PROJECT 00205-3 
 

46  
01140 

8 Inch Connection to 8 Inch Existing 
Main 

4 Each $ $ 

47 
01160 

Hydrant Assemblies 1 
Lump 
Sum 

$ $ 

48  
01170 

1 Inch Water Service Connections 
Including Meter Installation  

4 Each $ $ 

Bid Total  $ 

 

 
 
From: ____________________________________         
  (Signature of Contractor)                                    
 
 
Total Bid Price (written out in words) ____________________________________________________ 
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